



**RPAD**

No. MMRDA/Twin Tunnel/PKG 2/LOA/ 484/2023

Date: 08/05/2023

To,

**M/S Megha Engineering & Infrastructures Ltd**  
S-2, technocrat Indl. Estate, Balanagar,  
Hyderabad-500037, Telangana, India  
Email:dchaitanya@meilgroup.com




Attention: **Mr.D.Chaitanya.** (Tenderer's Authorized Representative)

**Letter of Acceptance**

**Subject: Package-2: Design & Construction of 6.09 km (Ch. 5+750 to Ch.11+840- Thane side) long twin tube road tunnel, approaches and other civil works between Thane and Borivali in the state of Maharashtra - Letter of Acceptance(LOA)**

**Ref:**

1. E-tender no: 2023\_MMRDA\_868860\_1
2. Your submission of Bid dated 6<sup>th</sup> April 2023
3. MMRDA Letter No. MMRDA/Twin Tunnel/Consultant/Clarification-PKG-II/2023/422 dated 19<sup>th</sup> April 2023.
4. M/s MEIL Response to Post Bid clarification Letter No. MEIL/TENDERS/MMRDA/TWIN/TUNNEL/PKG2/2023-24/DT/06 dated 21st April 2023.
5. MMRDA E-mail dated 25.04.2023 seeking justification of quoted price.
6. M/s MEIL Justification on quoted amount Letter No. MEIL/TENDERS/MMRDA/TWIN/TUNNEL/PKG2/2023-24/06 dt. 25.04.2023.
7. Order of the Hon'ble High court of Judicature at Bombay Ordinary Original Civil Jurisdiction Writ Petition (L) NO.12017 of 2023 and Writ Petition (L) No.12023 of 2023.
8. Minutes of 275<sup>th</sup> EC meeting No. क्र.का.स.बै ठर ७५ dated 04.05.2023



Sir,

1. This is to notify that your bid submitted on 6<sup>th</sup> April, 2023 has been considered and approved for award of the contract for Package – 2 subject to the following.
  - a. All the clarifications given by you in your Post Bid clarification Letter dated 21<sup>st</sup> April, 2023 are accepted.
  - b. All clarification, given by you in your letter Ref MEIL/ Tenders/ MMRDA/ TUNNEL / PKG 2/ 2023-24 /DT/06 dt. 25.4.2023 are accepted.



मुंबई महानगर प्रदेश विकास प्राधिकरण


वांद्रे-कुर्ला संकुल, वांद्रे (पूर्व), मुंबई ४०००५३.  
ईपीएबीएक्स +९१ २२ २६५९ ०००९/ ४०००  
<https://mmrda.maharashtra.gov.in>

510


15/08/2023




बरल - २/		
१०१५८	५७	६३६
२०२३		



2. Your Bid dated 6<sup>th</sup> April 2023 submitted for execution of "Design and Construction of Twin Tube Road Tunnel, approach road and other civil works between Thane and Borivali in the State of Maharashtra. – Package 2 : Ch 5+750 to Ch 11+840 Thane side, identification number 2023\_MMRDA\_868860\_1" for the Accepted Contract Amount of **INR 5879,00,00,000.00 ( Indian Rupees Five Thousand Eight Hundred Seventy-Nine Crore Only) excluding GST and including Provisional Sum** is hereby accepted by MMRDA.
3. You are requested to furnish the Performance Security within 28 days after receipt of this Letter of Acceptance. The Performance Security shall be of three percent (3%) of the Accepted Contract Amount Excluding GST and including Provisional Sum in accordance with the Conditions of Contract. The Performance Security shall be in the form of a "Bank Guarantee" from a Scheduled Commercial Bank in India for an amount of 1.50% and balance shall be in the form of Insurance safety Bond issued by Insurance Companies approved by IRDA and in accordance with IRDA norms, of the Accepted Contract Amount excluding GST and including Provisional Sum as per sub- clause 4.2 – Performance Security, Part – A- Contract Data, Particular Conditions (PC).
4. This letter of Acceptance is issued in 2 copies (both originals). You are hereby requested to acknowledge the receipt of this Letter of Acceptance by signing one copy by the authorized signatory on all pages indicating "Unconditional acceptance" and returning the same to the undersigned within one week of receipt of this letter. This shall confirm the acceptance of the offer and the Terms and Conditions by You.



The LOA is issued with the approval of the Competent authority.

For MMRDA		For Contractor											
Authorized Signature :	<i>S. A. Wandhekar</i>	Authorized Signature :	<table border="1" style="width: 100%; text-align: center;"> <tr> <td colspan="3">बल - २/</td> </tr> <tr> <td>9004C</td> <td>YC</td> <td>ESE</td> </tr> <tr> <td colspan="3"><i>D. V. V. S. K. Chowdhary</i></td> </tr> </table>		बल - २/			9004C	YC	ESE	<i>D. V. V. S. K. Chowdhary</i>		
बल - २/													
9004C	YC	ESE											
<i>D. V. V. S. K. Chowdhary</i>													
Name and Title of Signatory :	S.A.WANDHEKAR Engineer-In-Chief	Name and Title of Signatory :	D.V.V.S.K. CHOWDHARY Senior vice President										
		Name of Agency :	MEIL - HYDERABAD										



P10

11/11/2023




बरल - २/		
गणपति	ये	६३६
२०२३		

Page No. 25 to 297



**APPENDIX – IB**  
**LETTER COMPRISING THE**  
**FINANCIAL BID**



वरल - २/		
9094C	EO	ESE
२०२३		





बरल - २/		
9094L	६९	ESE
२०२३		

**Megha Engineering & Infrastructures Ltd.**

An ISO 9001-2015 Company

S-2, Technocrat Indl. Estate, Balanagar, Hyderabad-500037, Telangana, INDIA

Tel: +91-40-44336700 Fax: +91-40-44336800

E-mail: info@meil.in Visit us: www.meil.in U45202TG2006PLC050271

**APPENDIX - IB****LETTER COMPRISING THE FINANCIAL BID**

(Refer Clause 2.1.4, 2.11 and 3.1.6)

Dated: 06/04/2023

To  
The Executive Engineer,  
Mumbai Metropolitan Region Development Authority,  
Plot No. 14&15, MMRDA New Building,  
5<sup>th</sup> Floor, BKC, Bandra (E)  
Mumbai - 400051



Sub: BID for Design & Construction of 6.09 km (Ch. 57/50 to Ch. 11/840 Thane side) long twin tube road tunnel, approaches and other civil works between Thane and Borivali in the state of Maharashtra.

Dear Sir,

With reference to your RFP document dated 03/02/2023, I/we, having examined the Bidding Documents and understood their contents, hereby submit my/our BID for the aforesaid Project. The BID is unconditional and unqualified.

- I/ We acknowledge that the Authority will be relying on the information provided in the BID and the documents accompanying the BID for selection of the Contractor for the aforesaid Project, and we certify that all information provided in the Bid are true and correct; nothing has been omitted which renders such information misleading; and all documents accompanying the BID are true copies of their respective originals.
- The BID Price has been quoted by me/us after taking into consideration all the terms and conditions stated in the RFP, draft Agreement, our own estimates of costs and after a careful assessment of the site and all the conditions that may affect the project cost and implementation of the project.
- I/ We acknowledge the right of the Authority to reject our BID without assigning any reason or otherwise and hereby waive, to the fullest extent permitted by applicable law, our right to challenge the same on any account whatsoever.

90947	ED	33E
-------	----	-----





बरोल - २/		
9094C	ES	E3E
२०२३		

4. In the event of my/ our being declared as the Selected Bidder, I/ We agree to enter into an Agreement in accordance with the draft that has been provided to me/us prior to the BID Due Date. We agree not to seek any changes in the aforesaid draft and agree to abide by the same.
5. I/ We shall keep this offer valid for 180 (One Eighty) days from the BID Due Date specified in the RFP.
6. I/ We hereby submit our BID and offer a BID Price ~~Rs. 6937,22,00,000/-~~ (Rupees Six thousand nine hundred thirty seven crore and twenty two lakh only) including Provisional Sum & GST for undertaking the aforesaid Project in accordance with the Bidding Documents and the Agreement.

Yours faithfully,




D. Chaitanya  
Associate General Manager

Date: 06/04/2023

Place: Hyderabad

Name & seal of Bidder  
Megha Engineering & Infrastructures Limited  
S-2, Technocrat Industrial Estate,  
Balanagar, Hyderabad - 500037

Class III DSC ID of Authorized Signatory

d5 b6 60 0f 4d 2

909YC

E8 EBE

२०२३





बरत - २/		
१०१५८	ए	६३६
२०२३		



Item Wise BOQ

Tender Inviting Authority: MMRDA

Name of Work: Design & Construction of 6.09 km (Ch. 5\*750 to Ch. 11\*840- Thane side) long twin tube road tunnel, approaches and other civil works between Thane and Borivali in the state of Maharashtra- Lumpsum

Contract No: MMRDOUTWIN TUNNELPKG2/2023

Name of the Bidder/ Bidding Firm / Company: M/s. Megha Engineering & Infrastructures Limited, Hyderabad

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only)

NUMBER #	Sl. No.	TEXT #	Item Description	TEXT #	NUMBER #	Quantity	TEXT #	Item Code / Make	TEXT #	NUMBER #	Provisional Sum in Rs. P	NUMBER #	BASIC RATE in Figures To be entered by the Bidder in Rs. P	NUMBER #	GST (if applicable in Percentage)	NUMBER #	GST Amount in Rs. P	NUMBER #	HSN / SAC Code	NUMBER #	Tender Sub-Total (including provisional sum including GST) in Rs. P	NUMBER #	TOTAL AMOUNT including taxes in Rs. P	TEXT #	TOTAL AMOUNT in Words																					
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26																					
1			Design & Construction of 6.09 km (Ch. 5*750 to Ch. 11*840- Thane side) long twin tube road tunnel, approaches and other civil works between Thane and Borivali in the state of Maharashtra- Lumpsum			1.00 Nos				10.00	105220000.00		996.25			86790000000.000						6937200000.000		6937200000.000	#VALUE!																					
																58790000000.000						6937200000.000		6937200000.000	#VALUE!																					
																							Total in Figures																						#VALUE!	
																							Quoted Rate in Words																						#VALUE!	



बाल - २/  
१००५८ ए६ ए३६  
२०२३



0530



बरल - २/		
१०१५८	६७	६३६
२०२३		



eProcurement System Government of Maharashtra  
 Created By: Mahendra Singh  
 Created Date/Time: 25-Apr-2023 10:52 AM  
 Tender Title: Design and Construction of 6.09 km Thane side long twin tube road tunnel  
 Tender ID: 2023\_MMRDA\_868860\_1

Tender Inviting Authority: MMRDA  
 Name of Work: Design & Construction of 6.09 km (Ch. 5+750 to Ch.11+840- Thane side) long twin tube road tunnel, approaches and other ci  
 Contract No: MMRDA/TWIN TUNNEL/PKG2/2023

SCHEDULE OF WORK / ITEM(S)					Larsen and Toubro Limited(GSTN-NA)		L1 Bidder With Tax	
Sl.No	Description of Work / Item(s)	No. of Qty	Units	Item Code	MEGHA ENGINEERING AND INFRASTRUCTURES LIMITED(GSTN-NA) Rate Without Tax	Rate With Tax	Rate Without Tax	Rate With Tax
1.00	Design & Construction of 6.09 km (Ch. 5+750 to Ch.11+840- Thane side) long twin tube road tunnel, approaches and other civil works between Thane and Borivli in the state of Maharashtra- Lumpsum	1.00	Nos	Item1	587900000001 693722000000 .000	662500000000 .000	662500000000 .000	662500000000 .000
1.01	Design & Construction of 6.09 km (Ch. 5+750 to Ch.11+840- Thane side) long twin tube road tunnel, approaches and other civil works between Thane and Borivli in the state of Maharashtra- Lumpsum							

587900000000 693722000000 .000	662500000000 .000	662500000000 .000
--------------------------------	-------------------	-------------------

Total in Figures

बरल - २/  
 १०९५८ ६८ ६३६  
 २०२३



L1 Rate With Tax	L1 Bidder With Tax
662500000000 .000	Larsen and Toubro Limited



बरल - २/		
१०१५८	६६	६३६
२०२३		

**Package 2- Financial Offer for Design and Construction of Twin Tube Road Tunnel, approach road and other civil works between Thane and Borivali in the State of Maharashtra**

mahendra singh <mahendra.singh@mailmmrda.maharashtra.gov.in>  
To: dchaitanya <dchaitanya@meilgroup.com>, mgp <mgp@meil.in>

25 April 2023 at 15:59

Sir,

This is with reference to the above-mentioned subject.

We have received your price offer of INR 5879,00,00,000 excluding GST and including Provisional Sums for Package-2.

You are hereby requested to justify your price against the same work without any conditions for the above-mentioned work.

You are hereby requested to submit your best price within 2 working days from the date of receipt of this letter to the undersigned.

(M.P.Singh),  
92939251 /02226594145  
Executive Engineer  
Engineering Division



बॉल - २/		
१०१५८	००	६३६
२०२३		





बरल - २/		
१०१५८	०१	६३६
२०२३		



# Megha Engineering & Infrastructures Ltd.

An ISO 9001-2015 Company

S-2, Technocrat Indl. Estate, Balanagar, Hyderabad-500037, Telangana, INDIA  
Tel: +91-40-44336700 Fax: +91-40-44336800  
E-mail: info@meil.in Visit us: www.meil.in U45202TG2006PLC050271

Page No. 31 to 297

Lr. No: MEIL/TENDERS/MMRDA/TWIN TUNNEL/PKG2/2023-24/06  
Date: 25/04/2023

To,  
The Executive Engineer,  
Mumbai Metropolitan Region Development Authority,  
Plot No. 14&15, MMRDA New Building,  
5th Floor, BKC, Bandra (E)  
Mumbai - 400051  
E-mail: mahendra.singh@mailmmrda.maharashtra.gov.in



Dear Sir,

**Sub: BID for "Package-2: Design & Construction of 6.09 Km (CL 5+750 to Ch. 11+840- Thane Side) long twin tube road tunnel, approached by other civil works between Thane and Borivali in the state of Maharashtra. - Submission of Justification on our quoted amount - Reg.**

- Ref: 1) Tender ID Number 2023\_MMRDA\_868860\_1.
- 2) Our Financial Bid opened on 25.04.2023.
- 3) Your E-mail dated 25.04.2023.

With reference to the above subject tender, we, M/s. Megha Engineering & Infrastructures Limited has submitted our bid online on 06/04/2023. Based on the technical evaluation, our financial bid was opened on 25/04/2023. We have been requested to submit justification on our quoted price for the subject tender vide your E-mail 3<sup>rd</sup> cited.



In this regard, it is requested to consider the following valid reasons while evaluating our quoted price:

Date: 25/04/2023		
9094C	UD	EBE
2023		

1. We have submitted our price for the subject tender with due consideration of present market conditions and project requirements, which is the best competitive price.
2. The Package-2 project site is located near proximity of City Limit of Thane, due to which movement of man power & equipment is limited and results in higher establishment cost.

Considering the above valid reasons and other unforeseen conditions which may arise during construction of the project, our quoted price of **INR 5879,00,00,000/- (Rupees Five thousand eight hundred seventy nine crores only) excluding GST and including Provisional Sums is most competitive and fully justifiable.**





बरल - २/		
१०९५८	७३	६३६
२०२३		

Further it is to inform that we are not in a position to offer any further discount on our quoted price as we have quoted very competitively for this project and hence we request your good self to consider our quoted price of INR 5879,00,00,000/- (Indian Rupees Five thousand eight hundred seventy nine crores only) excluding GST and including Provisional Sums only and issue us Letter of Award at the earliest.

Thanking you and assuring the best of our services at all times.

Yours faithfully,  
For Megha Engineering & Infrastructures Limited

  
S-2, TIE,  
Balnagar,  
Hyderabad-37.

D. Chaitanya  
Associate General Manger &  
Authorized Signatory





दरल - २/		
9094C	08	EBE
२०२३		



150



बरेल - २/		
१०१५८	७५	६३६
२०२३		

Maharashtra Tenders		eProcurement System Government of Maharashtra													
		Tender Summary Reports													
		Date : 10-Apr-2023 01:27 PM													
		Print													
<b>Organisation Chain :</b>	Mumbai Metropolitan Region Development Authority  Engineering														
<b>Tender ID :</b>	2023_MMRDA_868860_1														
<b>Tender Ref No :</b>	MMRDA/TWIN TUNNEL/PKG2/2023														
<b>Tender Title :</b>	Design and Construction of 6.09 km Thane side long twin tube road tunnel														
<b>Bids List</b>															
S.No	Bid Number	Bidder Name	Submitted Date	Status	Reason	Status Updated On									
1	4841611	Larsen and Toubro Limited	06-Apr-2023 05:21 PM	Admitted-Fee/PreQual /Technical		10-Apr-2023 01:19 PM									
2	4861751	MEGHA ENGINEERING AND INFRASTRUCTURES LIMITED	06-Apr-2023 05:12 PM	Admitted-Fee/PreQual /Technical		10-Apr-2023 01:19 PM									
<b>Technical Bid Opening Summary</b>															
Type :		Technical													
Summary :		Two Bidders Admitted													
Updated By :		Praveen Bhandekar													
Updated On :		10-Apr-2023 01:18 PM													
Document :		None													
															
<table border="1"> <tr> <td colspan="3">Tendering Inviting Authority</td> </tr> <tr> <td>9094L</td> <td>02</td> <td>83E</td> </tr> <tr> <td colspan="3">10-2023</td> </tr> </table>							Tendering Inviting Authority			9094L	02	83E	10-2023		
Tendering Inviting Authority															
9094L	02	83E													
10-2023															
															



बरल - २/		
१०१५८	७७	६३६
२०२३		



**APPENDIX - IA**  
**LETTER COMPRISING THE**  
**TECHNICAL BID**



बाल - २/		
9094C	UL	BBE
२०२३		



*De*



बदल - २/		
१०१५८	७९	६३६
२०२३		



# Megha Engineering & Infrastructures Ltd.

An ISO 9001-2015 Company

S-2, Technocrat Incl. Estate, Balanagar, Hyderabad-500037, Telangana, INDIA

Tel: +91-40-44336700 Fax: +91-40-44336800

E-mail: info@meil.in Visit us: www.meil.in U45202TG2006PLC050271

## APPENDIX IA

### LETTER COMPRISING THE TECHNICAL BID

(Refer Clause 2.1.4, 2.11 and 3.1.6)

Dated: 06/04/2023



To  
**The Executive Engineer,**  
 Mumbai Metropolitan Region Development Authority,  
 Plot No. 14&15, MMRDA New Building,  
 5<sup>th</sup> Floor, BKC, Bandra (E)  
 Mumbai - 400051

**Sub: BID for Design & Construction of 6.09 km (Ch. 5+750 to Ch.11+840 Thane side) long twin tube road tunnel, approaches and other civil works between Thane and Borivali in the state of Maharashtra.**

Dear Sir,

With reference to your RFP document dated 03/02/2023, I/we, having examined the Bidding Documents and understood their contents, hereby submit my/our BID for the aforesaid Project. The BID is unconditional and unqualified.

2. I/ We acknowledge that the Authority will be relying on the information provided in the BID and the documents accompanying the BID for selection of the Contractor for the aforesaid Project, and we certify that all information provided in the Bid and its the Annexure I to VI along with the supporting documents are true and correct; nothing has been omitted which renders such information misleading; and all documents accompanying the BID are true copies of their respective originals.
3. This statement is made for the express purpose of our selection as Contractor for the construction and augmentation of the aforesaid Project and maintenance of the Project during the Defect Liability Period.
4. I/ We shall make available to the Authority any additional information it may find necessary or require to supplement or authenticate the BID.
5. I/ We acknowledge the right of the Authority to reject our BID without assigning any reason or otherwise and hereby waive, to the fullest extent permitted by applicable law, our right to challenge the same on any account whatsoever.



080

1 138 20




बरल - २/		
9094C	C9	E3E
२०२३		



34





Page No. 36 to 297

6. I/ We certify that in the last two years, we ~~/any of the JV partners~~ have neither failed to perform for the works of Tunnels, Expressways, National Highways, ISC & EI works, as evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial pronouncement or arbitration award against us, nor been expelled or terminated by Mumbai Metropolitan Region Development Authority or its implementing agencies for breach on our part.
7. I/ We declare that:
- I/ We have examined and have no reservations to the Bidding Documents, including any Addendum issued by the Authority; and
  - I/We do not have any conflict of interest in accordance with Clauses 2.2.1 (c) and 2.6.4 of the RFP document; and
  - I/We have not directly or indirectly or through an agent engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice, as defined in Clause 4.3 of the RFP document, in respect of any tender or request for proposal issued by or any Agreement entered into with the Authority or any other public sector enterprise or any government, Central or State; and
  - I/ We hereby certify that we have taken steps to ensure that in conformity with the provisions of Section 4 of the RFP, no person acting for us or on our behalf has engaged or will engage in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice; and
  - the undertakings given by us along with the Application in response to the RFP for the Project and information mentioned for the evaluation of the BID Capacity in Annexure VI were true and correct as on the date of making the Application and are also true and correct as on the BID Due Date and I/we shall continue to abide by them.
8. I/ We understand that you may cancel the Bidding Process at any time and that you are neither bound to accept any BID that you may receive nor to invite the Bidders to BID for the Project, without incurring any liability to the Bidders, in accordance with Clause 2.16.2 of the RFP document.
9. I/We believe that we ~~/our Joint Venture~~ satisfy(s) the Threshold Technical Capacity, Net Worth criteria and meet(s) the requirements as specified in the RFP document.
10. I/ We declare that we ~~/any Member of the Joint Venture or our/ Joint Venture member~~, are not a Member of any other Joint Venture submitting a BID for the Project.



100





बरल - २/		
१०१५८	८३	६३६
२०२३		

१०१






11. I/ We certify that in regard to matters other than security and integrity of the country, we / ~~any Member of the Joint Venture or any of our/their Joint venture member~~ have not been convicted by a Court of Law or indicted or adverse orders passed by a regulatory authority which could cast a doubt on our ability to undertake the Project or which relates to a grave offence that outrages the moral sense of the community.
12. I/ We further certify that in regard to matters relating to security and integrity of the country, we / ~~any Member of the Joint Venture or any of our/their Joint venture member~~ have not been charge-sheeted by any agency of the Government or convicted by a Court of Law.
13. I/ We further certify that no investigation by a regulatory authority is pending either against us / ~~any member of Joint Venture~~ or against our CEO or any of our directors/ managers/ employees.
14. I/ We further certify that we are not disqualified in terms of the additional criteria specified by the Department of Disinvestment in their OM No 6/4/2001-DD-II dated 13.7.01, a copy of which forms part of the RFP at Annexure VII of Appendix-IA thereof.
15. I/ We undertake that in case due to any change in facts or circumstances during the Bidding Process, we are attracted by the provisions of disqualification in terms of the guidelines referred to above, we shall intimate the Authority of the same immediately.
16. I/We further acknowledge and agree that in the event such change in control occurs after signing of the Agreement upto its validity. It would, notwithstanding anything to the contrary contained in the Agreement, be deemed a breach thereof, and the Agreement shall be liable to be terminated without the Authority being liable to us in any manner whatsoever.
17. I/ We hereby irrevocably waive any right or remedy which we may have at any stage at law or howsoever otherwise arising to challenge or question any decision taken by the Authority in connection with the selection of the Bidder, or in connection with the Bidding Process itself, in respect of the above mentioned Project and the terms and implementation thereof.
18. In the event of my/ our being declared as the Selected Bidder, I/we agree to enter into an Agreement in accordance with the draft that has been provided to me/us prior to the BID Due Date. We agree not to seek any changes in the aforesaid draft and agree to abide by the same.






बरल - २/		
१०१५८	८५	६३६
२०२३		





19. I/ We have studied all the Bidding Documents carefully and also surveyed the [project highway and the traffic]. We understand that except to the extent as expressly set forth in the Agreement, we shall have no claim, right or title arising out of any documents or information provided to us by the Authority or in respect of any matter arising out of or relating to the Bidding Process including the award of Agreement.
20. I/ We offer a BID Security of Rs. 74.61 Cr to the Authority in accordance with the RFP Document.
21. The BID Security in the form of a Bank Guarantee or Insurance surety Bond is attached.
22. The documents accompanying the Technical BID, as specified in Clause 2.01 of the RFP, have been submitted in separate files.
23. I/ We agree and understand that the BID is subject to the provisions of the Bidding Documents. In no case, I/we shall have any claim or right of whatsoever nature if the Project / Contract is not awarded to me / us or our Bid is not opened or rejected.
24. The BID Price has been quoted by me/us after taking into consideration all the terms and conditions stated in the RFP, draft Agreement, our own estimates of costs and after a careful assessment of the site and all the conditions that may affect the project cost and implementation of the project.
25. I/ We agree and undertake to abide by all the terms and conditions of the RFP document.
26. Deleted
27. I/ We shall keep this offer valid for 180 (One Eighty) days from the BID Due Date specified in the RFP.
28. I/ We hereby submit our BID and offer a BID Price as indicated in Financial Bid for undertaking the aforesaid Project in accordance with the Bidding Documents and the Agreement.



बल - २/		
१०१५८	CE	EBE
२०२३		



17/07/2023



17/07/2023	17/07/2023	17/07/2023
17/07/2023	17/07/2023	17/07/2023

बरल - २/		
9094/	10	EBE
२०२३		





Page No. 39 to 297

In witness thereof, I/we submit this BID under and in accordance with the terms of the RFP document.

Yours faithfully



D. Chaitanya  
Associate General Manager

Date: 06/04/2023

Place: Hyderabad

Name & seal of Bidder  
Megha Engineering & Infrastructures Limited  
S-2, Technocrat Industrial Estate,  
Balanagar, Hyderabad-500037



बरल - २/		
9094C	11	EBE
२०२३		





बरल - २/		
१०१५८	८९	९३६
२०२३		



Page No. 40 to 297

एम एम आर डी ए  
MMRDA

No.MMRDA/Twin Tunnel/Consultant/Clarification-PKG II/2023/422/ Date – 19/4/2023

To,

M/s Megha Engineering & Infrastructures Limited  
S-2, Technocrat Industrial Estate,  
Balanagar,  
Hyderabad – 500037,  
Telangana, India

**Project:Package-2:** Design & Construction of 6.09 km (Ch. 5+750 to Ch.11+840- Thane side) long twin tube road tunnel, approaches and other civil works between Thane and Borivali in the state of Maharashtra.

**Subject:**

Letter of Clarification/shortfall of documents with regards to the Technical Proposal submitted by you towards the above-mentioned project

**Reference:** Tender ID number 2023\_MMRDA\_868860\_1

With reference to the above subject, you are hereby requested to reply to the below queries.

**QUERY-1:**

With reference to the below-mentioned clause, it is noted that as per Page No.56 of your technical proposal, the technical capacity demonstrated by you is INR 33211 Cr in both packages. Since you have submitted your bid for both Packages -1 & 2, the Bidder is required to meet the aggregate technical capacity of INR 29468 Cr. In view of the above, you are requested to demonstrate the technical capacity of INR 14546 Cr for Package-1 and INR 14922 Cr for Package-2 separately in order to satisfy the Technical Criteria.

**Clause 2.2.2.2 (i) of Volume-I– Technical Capacity of the Tender documents states** "For demonstrating technical capacity and experience (the "Technical capacity"), the Bidder shall, over the past 10 (Ten) financial years preceding the Bid Due Date, have received payments for construction of Eligible Project(s), or has undertaken construction works by itself in a PPP project, such that the sum total thereof, as further adjusted in accordance with clause 2.2.2.5 (i) & (ii), is more than INR 14922 Cr. (the "Threshold Technical Capacity)".

बुल - 31		
90947	20	838
२०२३		

**QUERY-2:**

With reference to the below-mentioned clause, it is noted that as per Page No.57 & 58 of your technical proposal, the work experience certificate submitted by you is the same for both packages. Since you have submitted your bid for both Packages -1 & 2, the Bidder is required to meet this criteria vide different project experience to be qualified for both the packages. In view of the above, you are requested to submit additional documents to demonstrate the work experience certificates of two projects separately for Package-1 & Package-2 in order to satisfy the Technical Criteria.

Mumbai Metropolitan Region Development Authority

Bandra-Kurla Complex, Bandra East, Mumbai 400 051.  
EPABX +91 22 2659 0001 / 4000  
<https://mmrda.maharashtra.gov.in>





बरल - २/		
१०१५८	९१	६३६
२०२३		

**Clause 2.2.2.2 (iii) (b) of Volume-I- Technical Capacity of the Tender document states "Tunnel project:**  
*The sole Bidder or in case the Bidder being a Joint Venture, each member of Joint Venture individually shall have completed at least one tunnel project in the last 10 (Ten) financial years preceding the Bid Due Date, consisting of single or twin tubes (including tunnel(s) for Roads/ Railway/ Metro Rail/ Irrigation/ Hydro - Electric projects etc.) having atleast 50% of the finished diameter ( in case of D or Horse shoe shape tunnel equivalent area of cross section ) and 20% length of the tunnel to be constructed in this project and the total cost of such project shall be at least INR 1865 Cr. For this purpose, a project shall be considered to be completed, if more than 90% of the value of work has been completed and such completed value of work is equal to or more than INR 1865 Cr.*

This letter of clarification is issued to you by the authority in accordance with Clause 3.1.4 of Volume-1 of the Tender document. You are requested to submit the clarification within 2 days from the receipt of this letter. In case of non-availability of documents to demonstrate the technical capacity separately for both packages, kindly indicate which package among the two packages should be considered for technical evaluation.



Yours Faithfully,

*S.A. Wandhekar*

(S.A Wandhekar)

Engineer In Chief- MMRDA

जरल - २/

9094C	e2	EBE
२०२३		





बरल - २/		
9094L	e3	E3E
२०२३		

**Maharashtra Tenders**  
**eProcurement System Government of Maharashtra**  
**Short Fall Document Submission Confirmation**  
 Date : 21-Apr-2023 06:03 PM

**Requested Short Fall Details**

Organisation Chain :	Mumbai Metropolitan Region Development Authority  Engineering
Tender Ref No :	MMRDA/TWIN TUNNEL/PKG2/2023
Tender ID :	2023_MMRDA_868860_1
Tender Title :	Design and Construction of 6.09 km Thane side long twin tube road tunnel
Requested By :	Mahendra Singh
Requested Date :	21-Apr-2023 04:39 PM
Document Submission Start Date & Time :	21-Apr-2023 05:00 PM
Document Submission End Date & Time :	24-Apr-2023 11:00 AM

**Requested Short Fall Documents**

S.No	Document Description	Document Type	File Name	Requested Document Description
1.	VOLUME1	.pdf	MEIL_TECH_BID_PKG2_PART-1.pdf	It is observed that both the Bidders have qualified for all the criteria individually and combinedly for both the packages except for the Clauses under 2.2.2.2 i and 2.2.2.2 iii b Threshold Technical Capacity of Volume1 of the Tender documents. This clarification is issued to you by the authority in accordance with Clause 3.14 of Volume1 of the Tender document. You are requested to submit the clarification within 2 days from the receipt of this letter to the undersigned.


**Responded Short Fall Documents**

Bid ID :	4861751
Bidder Name :	MEGHA ENGINEERING AND INFRASTRUCTURES LIMITED
Frozen Date & Time :	21-Apr-2023 06:02 PM

S.No	Document Start Date	Document End Date	Frozen Date	Document Description	Document Type	File Name	File Size (KB)	Bidder Description	Uploaded Date	Status Updated On	Status	Reason
1.	21-Apr-2023 05:00 PM	24-Apr-2023 11:00 AM	21-Apr-2023 06:02 PM	VOLUME1	.pdf	Submission_of_Clarification-Thane-Borivali_Pkg2.pdf	6528	Dear Sir, Please find enclosed our reply letter with supporting documents duly mentioning different projects for meeting qualification criteria of 2.2.2.2 i and 2.2.2.2 iii b for both packages 1 and 2 separately. This is for your kind information.	21-Apr-2023 06:01 PM	21-Apr-2023 05:50 PM	Replied	pl ignore the earlier query

**Resubmitted Documents History**

S.No	Document Start Date	Document End Date	Frozen Date	Document Description	Document Type	File Name	File Size (KB)	Bidder Description	Uploaded Date	Status Updated On	Status	Reason
1.	21-Apr-2023 05:00 PM	24-Apr-2023 11:00 AM	21-Apr-2023 05:25 PM	VOLUME1	.pdf	Submission_of_Clarifications-Thane-Borivali_Pkg-2.pdf	6528	Dear Sir Please find enclosed our replies and clarifications letter along with supporting documents	21-Apr-2023 05:24 PM	21-Apr-2023 05:50 PM	Resubmit	pl ignore the earlier query



100



बरल - २/		
१०१५८	६५	६३६
२०२३		





बरल - २/		
१०१५८	ev	E3E
२०२३		

Engineering Division  
Dt:24/04/2023

**Office Note**

**Sub:Design and Construction of Twin Tube Road Tunnel, approach road and other civil works between Thane and Borivali in the State of Maharashtra - Package II.**


■ **Recommendation of Tender Review Committee for acceptance.**

**Ref:** Meeting held on dt 24<sup>th</sup> April 2023 at 12.30 pm under the Chairmanship of Hon AMC(G),MMRDA

With reference to above subject a meeting was held by Hon. Additional Metropolitan Commissioner(G) on 24<sup>th</sup> April 2023 at 12.30 pm at 9<sup>th</sup> Floor Board room, MMRDA New office Building to review the bidder's Technical bid and other relevant details vetted by the Project Consultant. To verify the requirements of Technical criteria as stipulated in the tender and to make suitable recommendations pertaining acceptance of Technical Bid to MMRDA.

The committee reviewed the Technical Evaluation done by Consultant along with the members of Tender Review committee. The Financial Bid for Package II of the two Bidders shall be opened.

The copy of minutes of meeting is enclosed for your information.



DE-I (VCK)

*[Signature]*  
EE (MPS)

*[Signature]*  
EIC (SAW) *in aid of*

*[Signature]*  
Hon AMC-I

*[Signature]*  
Hon MC  
*for the*  
*Secy*  
*mm/4/23*

बरल - २/		
9094L	PL	EDE
२०२३		






बरल - २/		
१०१५८	००	६३६
२०२३		

Minutes of Meeting

Project	: <b>Design and Construction of Twin Tube Road Tunnel, approach road and other civil works between Thane and Borivali in the State of Maharashtra. - Package II.</b>
Date & Time	: 24 <sup>th</sup> April 2023 at 12.00 pm
Venue	: MMRDA Office- Level 9 .
Subject	: Package II 2 <sup>nd</sup> Tender Review Committee meeting for Technical Evaluation

A meeting was held under the chairmanship of the Addl Metropolitan Commissioner-I, MMRDA in the Board Room. All the committee members and representatives of consultant were present.

The consultant has given presentation (copy enclosed) following points were discussed:

- The Tender Review Committee of seven (7) members was constituted by the Employer, through the Letter No. ED/MMRDA/Twin tunnel/ Evaluation Committee/2023 dated 6th April 2023 by MMRDA.
- As per the 1<sup>st</sup> Tender Review committee meeting held on dt 12/4/2023, the MMRDA in accordance with Clause 3.1.4 of Volume-1 has issued shortfall of documents/ letter of clarification to both the Bidders stating that the Threshold Technical capacity criteria stated in Clause 2.2.2.2 (i) and Clause 2.2.2.2 (iii) (b) of Volume-1 the Tender Documents shall be met separately by both the Bidders for both the Packages separately.
- In addition to the above, MMRDA had also told the Bidders that in case of non availability of documents to demonstrate technical capacity separately for both the packages, the Bidder shall indicate which package is to be considered for technical Evaluation.

As per the clarification received from both the Bidders on 24<sup>th</sup> April 2023, the Consultant noted the following:

SL No.	Evaluation	BIDDER 1: L&T	BIDDER 2: Megha Engineering & Infrastructures Limited
1	QUERY:1	L&T has submitted additional documents to demonstrate INR 21,300.70 Cr against the requirement of INR 14,922 Cr for Package-2.	MEIL has submitted additional documents to demonstrate INR 16,907.94 Cr against the requirement of INR 14,922 Cr for Package-2.
2	QUERY:2	L&T has not submitted any additional work to support the qualification.	MEIL has submitted work experience certificates of Kaleshwaram Project - Sundilla Lift system (Parvathi Pump House) - Construction of Lift System having more than 50% of area of cross section of tunnel and 20% of length of tunnel to be constructed in this project.
3	Clarification	L&T has stated that if they are technically responsive for only one package, then MMRDA may consider Package-2.	MEIL has stated that since they have demonstrated the works separately for Package-1 & 2, MMRDA shall consider their Bids for both the packages.

- The committee has asked the consultant whether the document submitted by L&T can be considered for Package- 2 evaluation only. The Consultant has briefed the





[Faint text]		
[Faint text]	[Faint text]	[Faint text]
[Faint text]	[Faint text]	[Faint text]

बरल - २/		
१०१५८	१०१	६३६
२०२३		

committee, if the order of tender ID is considered, the Package-2 comes first and Package-1 is later as Tender ID of package-2 is 2023\_MMRDA\_868860\_1 and Package-1 is 2023\_MMRDA\_869221\_1.

- Further, the committee also enquired the consultant if the Financial Bid of a single Bidder can be opened.
- The Consultant stated that as per Clause 5.6.7 of Chapter 5 of Manual for procurement of Works dated June 2022 issued by the Government of India, Ministry of Finance, Department of Expenditure, available on the website of Central Vigilance commission, the Bid of a single Bidder can be opened subject to the satisfaction of the following conditions:

SL NO.	Condition	Compliance
1	The procurement was satisfactorily advertised and sufficient time was given for submission of bids;	<ul style="list-style-type: none"> <li>The Tender notice was published in Maharashtra Times and Hindustan Times on 5/01/2023 and 14/01/2023.</li> <li>The Tender documents were uploaded on the E-procurement portal of MMRDA on 3-Feb-2023 and the final date for submission of Bids was 6-Apr-2023.</li> </ul>
2	The qualification criteria were not unduly restrictive; and	<ul style="list-style-type: none"> <li>8 Bidders attended the Prebid meeting held on 10.03.2023 and nobody has stated that criteria is restrictive.</li> <li>Only 50% of the Dia and 20% of tunnel length to be constructed for this project is considered as the requirement for qualification.</li> <li>Out of 8, it is understood that at least 4 Bidders were qualifying.</li> <li>L&amp;T, MEIL, AFCONS and IRCON were showing keen interest on Bidding.</li> </ul>
3	Prices are reasonable in comparison to market values	<ul style="list-style-type: none"> <li>The price reasonableness of Bid can only be known after opening of the financial Bids and it can be compared with the Consultants estimated cost.</li> </ul>



**1. COMMITTEE OBSERVATIONS:**

- The Bidder, L&T has preferred to use his credentials for Package-2.
- In view of the above responses, the Technical Bids of both the Bidders is considered "Substantially responsive" for Package-II.

**2. COMMITTEE RECOMMENDATIONS:**

The Financial Bid of both the Bidders for Package-II may be opened for further financial evaluation.

The meeting ended with Vote of Thanks.

Members of Tender Committee:

*[Signature]*  
E.E (MPS)

*[Signature]*  
EIC(W)

FA *[Signature]*

*[Signature]*  
S.E (YES)

Chief, Planning Division

Addl Metropolitan Commissioner - I & Chairman


Signature Not Verified

Digitally signed by MAHENDRA P SINGH  
Date: 2023.04.25 10:28:26 IST  
Location: Maharashtra-MH

140



बरल - २/		
9094C	403	ESE
२०२३		



**Maharashtra  
Tenders**

**eProcurement System Government of Maharashtra**

**Tender Summary Reports**

Date : 25-Apr-2023 10:30 AM

[Print](#)

<b>Organisation Chain :</b>	Mumbai Metropolitan Region Development Authority  Engineering
<b>Tender ID :</b>	2023_MMRDA_868860_1
<b>Tender Ref No :</b>	MMRDA/TWIN TUNNEL/PKG2/2023
<b>Tender Title :</b>	Design and Construction of 6.09 km Thane side long twin tube road tunnel


<b>Bids List</b>						
S.No	Bid Number	Bidder Name	Submitted Date	Status	Reason	Status Updated On
1	4841611	Larsen and Toubro Limited	06-Apr-2023 05:21 PM	Accepted-Technical	ELIGIBLE	25-Apr-2023 10:29 AM
2	4861751	MEGHA ENGINEERING AND INFRASTRUCTURES LIMITED	06-Apr-2023 05:12 PM	Accepted-Technical	ELIGIBLE	25-Apr-2023 10:29 AM

<b>Technical Bid Opening Summary</b>	
Type :	Technical
Summary :	Two Bidders Admitted
Updated By :	Praveen Bhandekar
Updated On :	10-Apr-2023 01:18 PM
Document :	None



  

<b>Technical Evaluation Summary Details</b>	
Committee Chairperson/Co-ordinator Name :	AMC1 CHAIRMAN
Committee Chairperson/Co-ordinator Type :	Internal
Committee Members :	
Updated By :	Mahendra Singh
Updated On :	25-Apr-2023 10:29 AM
Financial Bid Opening Date:	25-Apr-2023 10:30 AM
Document :	techsummary_1513186.pdf (1440.37 KB)




२/	
१०९५८	१०८
२०२३	९३९


**Tendering Inviting Authority**

540



बरल - २/		
१०१५८	१०५	६३६
२०२३		

 <b>Maharashtra Tenders</b>	<b>eProcurement System Government of Maharashtra</b> <b>Tender Summary Reports</b>	Date : 25-Apr-2023 11:10 AM <a href="#">Print</a>																												
<table border="1" style="width:100%; border-collapse: collapse;"> <tr> <td style="width:30%;"><b>Organisation Chain :</b></td> <td>Mumbai Metropolitan Region Development Authority  Engineering</td> </tr> <tr> <td><b>Tender ID :</b></td> <td>2023_MMRDA_868860_1</td> </tr> <tr> <td><b>Tender Ref No :</b></td> <td>MMRDA/TWIN TUNNEL/PKG2/2023</td> </tr> <tr> <td><b>Tender Title :</b></td> <td>Design and Construction of 6.09 km Thane side long twin tube road tunnel</td> </tr> </table>			<b>Organisation Chain :</b>	Mumbai Metropolitan Region Development Authority  Engineering	<b>Tender ID :</b>	2023_MMRDA_868860_1	<b>Tender Ref No :</b>	MMRDA/TWIN TUNNEL/PKG2/2023	<b>Tender Title :</b>	Design and Construction of 6.09 km Thane side long twin tube road tunnel																				
<b>Organisation Chain :</b>	Mumbai Metropolitan Region Development Authority  Engineering																													
<b>Tender ID :</b>	2023_MMRDA_868860_1																													
<b>Tender Ref No :</b>	MMRDA/TWIN TUNNEL/PKG2/2023																													
<b>Tender Title :</b>	Design and Construction of 6.09 km Thane side long twin tube road tunnel																													
<table border="1" style="width:100%; border-collapse: collapse;"> <thead> <tr> <th colspan="7"><b>Bids List</b></th> </tr> <tr> <th>S.No</th> <th>Bid Number</th> <th>Bidder Name</th> <th>Submitted Date</th> <th>Status</th> <th>Reason</th> <th>Status Updated On</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>4841611</td> <td>Larsen and Toubro Limited</td> <td>06-Apr-2023 05:21 PM</td> <td>Admitted-Finance</td> <td></td> <td>25-Apr-2023 10:52 AM</td> </tr> <tr> <td>2</td> <td>4861751</td> <td>MEGHA ENGINEERING AND INFRASTRUCTURES LIMITED</td> <td>06-Apr-2023 05:12 PM</td> <td>Admitted-Finance</td> <td></td> <td>25-Apr-2023 10:52 AM</td> </tr> </tbody> </table>			<b>Bids List</b>							S.No	Bid Number	Bidder Name	Submitted Date	Status	Reason	Status Updated On	1	4841611	Larsen and Toubro Limited	06-Apr-2023 05:21 PM	Admitted-Finance		25-Apr-2023 10:52 AM	2	4861751	MEGHA ENGINEERING AND INFRASTRUCTURES LIMITED	06-Apr-2023 05:12 PM	Admitted-Finance		25-Apr-2023 10:52 AM
<b>Bids List</b>																														
S.No	Bid Number	Bidder Name	Submitted Date	Status	Reason	Status Updated On																								
1	4841611	Larsen and Toubro Limited	06-Apr-2023 05:21 PM	Admitted-Finance		25-Apr-2023 10:52 AM																								
2	4861751	MEGHA ENGINEERING AND INFRASTRUCTURES LIMITED	06-Apr-2023 05:12 PM	Admitted-Finance		25-Apr-2023 10:52 AM																								
<table border="1" style="width:100%; border-collapse: collapse;"> <thead> <tr> <th colspan="2"><b>Technical Bid Opening Summary</b></th> </tr> </thead> <tbody> <tr> <td>Type :</td> <td>Technical</td> </tr> <tr> <td>Summary :</td> <td>Two Bidders Admitted</td> </tr> <tr> <td>Updated By :</td> <td>Praveen Bhandekar</td> </tr> <tr> <td>Updated On :</td> <td>10-Apr-2023 01:18 PM</td> </tr> <tr> <td>Document :</td> <td>None</td> </tr> </tbody> </table>			<b>Technical Bid Opening Summary</b>		Type :	Technical	Summary :	Two Bidders Admitted	Updated By :	Praveen Bhandekar	Updated On :	10-Apr-2023 01:18 PM	Document :	None																
<b>Technical Bid Opening Summary</b>																														
Type :	Technical																													
Summary :	Two Bidders Admitted																													
Updated By :	Praveen Bhandekar																													
Updated On :	10-Apr-2023 01:18 PM																													
Document :	None																													
<table border="1" style="width:100%; border-collapse: collapse;"> <thead> <tr> <th colspan="2"><b>Technical Evaluation Summary Details</b></th> </tr> </thead> <tbody> <tr> <td>Committee Chairperson/Co-ordinator Name :</td> <td>AMC1 CHAIRMAN</td> </tr> <tr> <td>Committee Chairperson/Co-ordinator Type :</td> <td>Internal</td> </tr> <tr> <td>Committee Members :</td> <td></td> </tr> <tr> <td>Updated By :</td> <td>Mahendra Singh</td> </tr> <tr> <td>Updated On :</td> <td>25-Apr-2023 10:29 AM</td> </tr> <tr> <td>Financial Bid Opening Date:</td> <td>25-Apr-2023 10:30 AM</td> </tr> <tr> <td>Document :</td> <td>techsummary_1513186.pdf (1440.37 KB)</td> </tr> </tbody> </table>			<b>Technical Evaluation Summary Details</b>		Committee Chairperson/Co-ordinator Name :	AMC1 CHAIRMAN	Committee Chairperson/Co-ordinator Type :	Internal	Committee Members :		Updated By :	Mahendra Singh	Updated On :	25-Apr-2023 10:29 AM	Financial Bid Opening Date:	25-Apr-2023 10:30 AM	Document :	techsummary_1513186.pdf (1440.37 KB)												
<b>Technical Evaluation Summary Details</b>																														
Committee Chairperson/Co-ordinator Name :	AMC1 CHAIRMAN																													
Committee Chairperson/Co-ordinator Type :	Internal																													
Committee Members :																														
Updated By :	Mahendra Singh																													
Updated On :	25-Apr-2023 10:29 AM																													
Financial Bid Opening Date:	25-Apr-2023 10:30 AM																													
Document :	techsummary_1513186.pdf (1440.37 KB)																													
<table border="1" style="width:100%; border-collapse: collapse;"> <thead> <tr> <th colspan="2"><b>Finance Bid Opening Summary</b></th> </tr> </thead> <tbody> <tr> <td>Type :</td> <td>Finance</td> </tr> <tr> <td>Summary :</td> <td>TWO BIDDERS ADMITTED</td> </tr> <tr> <td>Updated By :</td> <td>Praveen Bhandekar</td> </tr> <tr> <td>Updated On :</td> <td>25-Apr-2023 10:52 AM</td> </tr> <tr> <td>Document :</td> <td>None</td> </tr> <tr> <td><b>BOQ Comparative Chart :</b></td> <td>BOQ Comparative Chart</td> </tr> </tbody> </table>			<b>Finance Bid Opening Summary</b>		Type :	Finance	Summary :	TWO BIDDERS ADMITTED	Updated By :	Praveen Bhandekar	Updated On :	25-Apr-2023 10:52 AM	Document :	None	<b>BOQ Comparative Chart :</b>	BOQ Comparative Chart														
<b>Finance Bid Opening Summary</b>																														
Type :	Finance																													
Summary :	TWO BIDDERS ADMITTED																													
Updated By :	Praveen Bhandekar																													
Updated On :	25-Apr-2023 10:52 AM																													
Document :	None																													
<b>BOQ Comparative Chart :</b>	BOQ Comparative Chart																													



840



बरल - २/		
१०९५८	१०७	६३६
२०२३		



# Megha Engineering & Infrastructures Ltd.

An ISO 9001-2015 Company

S-2, Technocrat Indl. Estate, Baianagar, Hyderabad-500037, Telangana, INDIA  
 Tel: +91-40-44336700 Fax: +91-40-44336800  
 E-mail: info@meil.in Visit us: www.meil.in U45202TG2006PLC050271

Lr. No: MEIL/TENDERS/MMRDA/TWIN TUNNEL/PKG2/2023-24/03  
 Date: 21/04/2023

To  
 The Engineer-in-Chief,  
 Mumbai Metropolitan Region Development Authority,  
 Plot No. 14&15, MMRDA New Building,  
 Bandra-Kurla Complex, Bandra East  
 Mumbai - 400051  
 E-mail: [mahendra.singh@mailmmrda.maharashtra.gov.in](mailto:mahendra.singh@mailmmrda.maharashtra.gov.in);  
[engineerinchief@mailmmrda.maharashtra.gov.in](mailto:engineerinchief@mailmmrda.maharashtra.gov.in)

Dear Sir,

Sub: BID for "Package-2: Design & Construction of 6.09 Km (Ch. 5+750 to Ch. 11+840- Thane Side) long twin tube road tunnel, approaches and other civil works between Thane and Borivali in the state of Maharashtra." - Submission of Clarifications/shortfall documents - Reg.

Ref: 1) Tender ID Number 2023\_MMRDA\_868860\_1

2) Your Letter No. MMRDA/Twin Tunnel/Consultant/Clarification-PKG II/2023/423  
 Dated 19.04.2023

\*\*\*

With reference to the above subject tender and your letter 2nd cited above, we are herewith submitting our replies/clarifications along with enclosures as mentioned below for the queries asked for.



Sl. No.	Description of clarification sought	MEIL's Reply/ Clarification
1.	<p><b>QUERY-1:</b>                      With reference to the below mentioned clause, it is noted that as per Page No.56 of your technical proposal, the technical capacity demonstrated by you is INR 33211 Cr in both packages. Since you have submitted your bid for both Packages -1 &amp; 2, the Bidder is required to meet the aggregate technical capacity of INR 29468 Cr. In view of the above, you are requested to demonstrate the technical capacity of INR 14546 Cr for Package-1 and INR 14922 Cr for Package-2 separately in order to satisfy the Technical Criteria.</p> <p><u>Clause 2.2.2.2 (i) of Volume-I- Technical Capacity of the Tender documents states "For demonstrating technical capacity and experience (the "Technical Capacity"), the Bidder shall, over the past</u></p>	<p>It is to submit that we have submitted total 22 Nos of works to demonstrate our technical capacity vide Page No. 56 of our submitted technical proposal and total of all 22 Nos of works is worked out to INR 33,211.88 Cr.</p> <p>In order to meet technical capacity separately for Package-1 and Package-2, we are herewith bifurcating these 22 Nos of works in to 8 works for Package-1 &amp; 14 Works for Package-2 to meet the requisite technical capacity of INR 14546 Cr for Package-1 and INR 14922 Cr for Package-2.</p> <p>In this regard, we are herewith submitting revised ANNEX-II &amp;</p>

Handwritten notes: 9094C 90C 83E



३५०



बरल - २/		
१०९५८	१००	६३६
२०२३		



Sl. No.	Description of clarification sought	MEIL's Reply/ Clarification
	<p>10 (Ten) financial years preceding the Bid Due Date, have received payments for construction of Eligible Project(s), or has undertaken construction works by itself in a PPP project, such that the sum total thereof, as further adjusted in accordance with clause 2.2.2.5 (i) &amp; (ii), is more than INR 14922 Cr. (the "Threshold Technical Capacity")."</p>	<p>ANNEX-IV of Appendix-IA, duly mentioning the details of 14 Nos of works out of 22 Nos of works already submitted along with our technical proposal and the value of these 14 Nos of works is worked out to INR 16907.94 Cr, which is more than the requirement of INR 14922 Cr for Package-2.</p> <p>The details are enclosed as Annexure-1 to this letter for your kind information &amp; consideration.</p>
2.	<p><b>QUERY-2:</b> With reference to the below-mentioned clause, it is noted that as per Page No.57 &amp; 58 of your technical proposal, the work experience certificate submitted by you is the same for both packages. Since you have submitted your bid for both Packages-1 &amp; 2, the Bidder is required to meet this criteria vide different project experience to be qualified for both the packages. In view of the above, you are requested to submit additional documents to demonstrate the work experience certificate of one tunnel project separately for Package-1 &amp; Package-2 in order to satisfy the Technical Criteria.</p> <p><b>Clause 2.2.2.2 (iii) (b) of Volume-I- Technical Capacity of the Tender document states</b> "Tunnel project: The sole Bidder or in case the Bidder being a Joint Venture, each member of Joint Venture individually shall have completed at least one tunnel project in the last 10 (Ten) financial years preceding the Bid Due Date, consisting of single or twin tubes (including tunnel(s) for Roads/ Railway/ Metro Rail/ Irrigation/ Hydro - Electric Projects etc.) having atleast 50% of the finished diameter ( in case of D or Horse shoe shape tunnel equivalent area of cross section ) and 20% length of the tunnel to be constructed in this project and the total cost of such project shall be at least INR 1865 Cr. For this purpose, a project shall be considered to be completed, if more than 90% of the value of work has been completed and such completed value of work is equal to or more than INR 1865 Cr.</p>	<p>It is to submit that we have submitted a tunnel project of "Dr. B. R. Ambedkar Prnahitha Chevella Sujala Stanwanthi Lift Irrigation Scheme, Link-II, Package-8" to meet the requisite qualification of Clause 2.2.2.2 (iii) (b) of Volume-I- Technical Capacity of the Tender document for both packages, i.e. Package-1 &amp; Package-2.</p> <p>However since it has been asked to submit two different tunnel projects to meet the requisite qualification of Clause 2.2.2.2 (iii) (b) of Volume-I- Technical Capacity of the Tender document for two tenders of MMRDA separately, we are herewith submitting the details of following two projects:</p> <ol style="list-style-type: none"> <li>1. Dr. B. R. Ambedkar Prnahitha Chevella Sujala Stanwanthi Lift Irrigation Scheme, Link-II, Package-8 for Package-1 tender. 90247 990 ESE Project Detail: "D" shape Tunnels (having more than 50% of area of cross section of tunnel to be constructed in this project i.e. 55.12 Sqm) is constructed for a total length 10.855 Kms and the completed project value is INR 5200.27 Cr.</li> </ol>




340



बरल - २/		
१०९५८	१११	६३६
२०२३		

Sl. No.	Description of clarification sought	MEIL's Reply/ Clarification
		<p>2. Kaleshwaram Project Lift Irrigation Scheme - Link-IV - Package -12 for <u>Package-2 tender.</u></p> <p><u>Project Detail:</u> "D" shape Tunnel (having more than 50% of area of cross section of tunnel to be constructed in this project i.e. 55.12 Sqm) is constructed for a total length 16.180 Kms and the completed project value is INR 3484.44 Cr.</p> <p>(Experience Certificate along with project summary is enclosed as <u>Annexure-2</u> to this letter for your kind information &amp; consideration.</p>
3.	This letter of clarification is issued to you by the authority in accordance with Clause 3.1.4 of Volume-I of the Tender document. You are requested to submit the clarification within 2 days from the receipt of this letter to the undersigned. In case of non-availability of documents to demonstrate the technical capacity separately for both packages; kindly indicate which package among the two packages should be considered for technical evaluation.	It is to submit that as explained/ clarified above, we have submitted different project details separately for both packages i.e. Package-1 & Package-2 as per clause 2.2.2 (i) and (ii) (b) to meet the requisite technical capacity, we request you to consider us for both the packages for technical evaluation.



We hope the above clarifications/ documents are in line with the requirement.

Thanking you and assuring the best of our services at all times.

Yours faithfully,  
For Megha Engineering & Infrastructures Limited

  
D. Chaitanya  
Associate General Manager &  
Authorized Signatory



बल - २/		
१०१५८	१११	६३६
२०२३		





बरल - २/		
१०९५८	११३	६३६
२०२३		



# ANNEXURE - 1



बरल - २/		
१०९५८	११४	६३६
२०२३		



540



बरल - २/		
१०१५८	११५	६३६
२०२३		



Appendix -IA  
Annex-II

**ANNEX-II**


**Technical Capacity of the Bidder**

(Refer to Clauses 2.2.2.2, 2.2.2.5 and 2.2.2.7 of the RFP)

Applicant type	Project Code	Project Code (as mentioned in tender submission)	Category	Experience (Equivalent Rs. crore)		Factor as per Clause 2.2.2.5	Technical Experience
				Payments received for construction of Eligible Projects in Categories 3 & 4	Value of self-construction in Eligible Projects in Categories 1 and 2		
(1)	(2)	(3)	(3)	(4)	(5)		(6)
Single entity Bidder	a	c	3	1578.91	-	1	1578.91
	b	i	4	2795.87	-	0.75	2096.90
	c	j	4	2312.46	-	0.75	1734.35
	d	k	4	2269.55	-	0.75	1702.16
	e	l	4	1634.31	-	0.75	1225.73
	f	m	4	1499.37	-	0.75	1124.53
	g	n	4	1725.36	-	0.75	1294.02
	h	o	4	1411.78	-	0.75	1058.84
	i	p	4	1293.68	-	0.75	970.26
	j	q	4	1312.34	-	0.75	984.26
	k	r	4	1160.02	-	0.75	870.02
	l	s	4	1107.95	-	0.75	830.96
	m	t	4	926.95	-	0.75	695.21
	n	u	4	989.05	-	0.75	741.79
Aggregate Technical Experience =							16907.94



Signature of Authorized Signatory





बरल - २/		
१०१५८	११७	६३६
२०२३		



बरल - २/		



**ANNEX-IV****Details of Eligible Projects**

(Refer to Clauses 2.2.2.2, 2.2.2.5 and 2.2.2.7 of the RFP)

Project Code: a

Entity: Self: Megha Engineering &amp; Infrastructures Limited

Item	Refer Instruction	Particulars of the Project			
Title & nature of project		Construction of Access Controlled Nagpur-Mumbai Super Communication Expressway (Maharashtra Samruddhi Mahamarg) in the State of Maharashtra on EPC Mode - Package 1, from Km. 0.000 to Km. 31.000 (Section - Village Shivmadka to Village Khadki Amgaon) in District Nagpur. <b>Nature of Project: Access Controlled Expressway</b>			
Category	5	Category 3 - Highways Sector			
Year-wise (a) payments received for construction of work executed and certified by the Engineer-in-charge/ Independent Engineer/ Authority's Engineer, and/or (b) revenues appropriated for self-construction under PPP projects	6	Year	Payments Received (Rs. in Cr)	Up- dation factor	Updated Value (Rs. in Cr)
		2017-2018	0.00	1.20	0.00
		2018-2019	0.00	1.15	0.00
		2019-2020	228.97	1.10	251.87
		2020-2021	402.99	1.05	423.14
		2021-2022	903.90	1.00	903.90
		<b>Total</b>	<b>1535.86</b>		<b>1578.91</b>
Entity for which the project was constructed	7	Nagpur Mumbai Super Communication Expressway Limited (A Government of Maharashtra Undertaking)			
Location		Nagpur, Maharashtra			
Project Cost	8	Rs. 1718.96 Cr.			
Date of commencement of project/ contract		01.01.2019			
Date of completion/ commissioning	9	30.07.2022			
Equity shareholding (with period during which equity was held)	10	Not Applicable			



बरल - २/		
१०९५८	९९८	६३६
२०२३		





बरल - २/		
१०१५८	११९	९३९
२०२३		



## DARAPANENI & Co., CHARTERED ACCOUNTANTS

Flat No 1A, Rama Apartments, Plot No 84, Srinagar Colony, Hyderabad - 500073

Tel: 040-23735095, 23736487

E-mail: darapaneni1986@gmail.com

### Certificate regarding Construction Works

Based on its books of accounts and other published information authenticated by it, this is to certify that "M/s. Megha Engineering & Infrastructures Limited (MEIL)" was engaged by "Nagpur Mumbai Super Communication Expressway Limited (A Government of Maharashtra Undertaking)" to execute "Construction of Access Controlled Nagpur-Mumbai Super Communication Expressway (Maharashtra Samruddhi Mahamarg) in the State of Maharashtra on EPC Mode - Package 1, from Km. 0.000 to Km. 31.000 (Section - Village Shivmadka to Village Khadki Amgaon) in District Nagpur" for Highway/Expressway Project. The construction of the project commenced on 01.01.2019 and the project was completed & commissioned on 30.07.2022. It is certified that M/s. Megha Engineering & Infrastructures Limited, received payments from its Clients for Construction Works executed by them and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, in the aforesaid construction works. We further certify that the total estimated capital cost of the project is Rs.1718.96 Cr. (Rupees One Thousand Seven Hundred Eighteen Crore and Ninety Six Lakhs only) including price escalation of Rs. 153.96 Cr, of which M/s. Megha Engineering & Infrastructures Limited received or has executed the work as certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer Rs.1535.86 Cr. (Rupees One Thousand Five Hundred Thirty Five Crore and Eighty Six Lakhs only), during the past five financial years as per year-wise details noted below:

Sr. No.	Financial Year	Amount in Rs Crores
1.	2017-18	NA
2.	2018-19	0.00
3.	2019-20	228.97
4.	2020-21	402.99
5.	2021-22	903.90
	<b>TOTAL</b>	<b>1535.86</b>



बरल - २/		
१०१५८	१२०	६३६
२०२३		


For DARAPANENI & Co.,  
Chartered Accountants/  
FRN No: 000685S

Sree Rama Chandra Murthy CH  
Partner  
Membership No. 233010  
UDIN: 23233010B4V5JE9198

Place: Hyderabad  
Date: 01/04/2023



000




बरल - २/		
१०१५८	१२९	९३९
२०२३		

**ANNEX-IV**  
**Details of Eligible Projects**  
(Refer to Clauses 2.2.2.2, 2.2.2.5 and 2.2.2.7 of the RFP)

Project Code: b

Entity: Self: Megha Engineering & Infrastructures Limited

Item	Refer Instruction	Particulars of the Project			
Title & nature of project		Kaleshwaram Project Package No: 14 Execution of gravity canal with discharge of 142.00 cumecs (Revised discharge of 212.37 cumecs) from off take point at 7.900 km of Package No. 19 to Bonda Pochamma Sagar with two stage pumping and all associated components. Nature of Project: Lift Irrigation Project			
Category	5	Category 4 - Core Sector			
Year-wise	6	Year	Payments Received (Rs. in Cr)	Up- dation factor	Updated Value (Rs. in Cr)
(a) payments received for construction of work executed and certified by the Engineer-in- charge/ Independent Engineer/ Authority's Engineer, and/or		2017-2018	86.05	1.20	103.26
(b) revenues appropriated for self- construction under PPP projects		2018-2019	799.46	1.15	919.38
		2019-2020	1401.61	1.10	1541.77
		2020-2021	220.44	1.05	231.46
		2021-2022	0.00	1.00	0.00
		<b>Total</b>	<b>2507.56</b>		<b>2795.87</b>
Entity for which the project was constructed	7	Irrigation & CAD Department, Government of Telangana			
Location		Akkaram Village, Telangana			
Project Cost	8	Rs. 2709.31 Cr.			
Date of commencement of project/ contract		07.11.2017			
Date of completion/ commissioning	9	09.09.2020			
Equity shareholding (with period during which equity was held)	10	Not Applicable			



बल - २/		
9094C	922	ESE
२०२३		





बरल - २/		
१०१५८	१२३	६८६
२०२३		



# DARAPANENI & Co., CHARTERED ACCOUNTANTS

Flat No 1A, Rama Apartments, Plot No 84, Srinagar Colony Hyderabad - 500073

Tel: 040-23735095, 23736487  
E-mail: darapaneni1986@gmail.com

## Certificate regarding Construction Works

Based on its books of accounts and other published information authenticated by it, this is to certify that "M/s. Megha Engineering & Infrastructures Limited (MEL)" was engaged by "Irrigation & CAD Department, Government of Telangana" to execute "Kaleshwaram Project Package No: 14 - Execution of gravity canal with discharge of 142.00 cumecs (Revised discharge of 212.37 cumecs) from off take point at 7.900 km of Package No: 13 to Konda Pochamma Sagar with two stage pumping and all associated components" for Irrigation & Tank Filling Project. The construction of the project commenced on 07.11.2017 and the project was completed & commissioned on 09.09.2020. It is certified that M/s. Megha Engineering & Infrastructures Limited, received payments from its Clients for Construction Works executed by them and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, in the aforesaid construction works. We further certify that the total estimated capital cost of the project is Rs.2709.31 Cr. (Rupees Two Thousand Seven Hundred Nine Crore and Thirty One Lakhs only), of which M/s. Megha Engineering & Infrastructures Limited received or has executed the work as certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer Rs.2507.56 Cr. (Rupees Two Thousand Five Hundred Seven Crore and Fifty Six Lakhs only) during the past five financial years as per year-wise details noted below:

Sr. No.	Financial Year	Amount in Rs. Crore
1.	2017-18	86.05
2.	2018-19	799.46
3.	2019-20	1401.61
4.	2020-21	220.44
5.	2021-22	0.00
	<b>TOTAL</b>	<b>2507.56</b>



For DARAPANENI & Co.  
Chartered Accountants  
FRN No: 0006875

Sree Rama Chandra Murthy CH  
Partner

Membership No: 233010

UDIN: 232330108GV5TH013

Place: Hyderabad

Date: 01/04/2023

बरल - २/		
9094C	728	E3E
२०२३		





बरल - २/		
७०१५८	१०५	३८६
२०२३		




Appendix -IA  
Annex-IV

**ANNEX-IV**  
**Details of Eligible Projects**  
(Refer to Clauses 2.2.2.2, 2.2.2.5 and 2.2.2.7 of the RFP)

Project Code: c

Entity: Self: Megha Engineering & Infrastructures Limited

Item	Refer Instruction	Particulars of the Project			
Title & nature of project		PRLIS-(Package No.8)-Construction of Stage-3 Pumping Station at Vатtem (V), including Design, Supply, erection, testing and commissioning of Electro Mechanical works such as Vertical-Single Stage-Francis Turbine Pump and Synchronous motor sets for 9 No.s of 145 MW each including all accessories and Construction of tunnel from Km. 25.40 to Pump House near Venkatadri Reservoir at Vатtem (V), Bijinepally (M), Mahabubnagar District.  <b>Nature of Project: Lift Irrigation Project</b>			
Category	5	Category 4 - Core Sector			
Year-wise (a) payments received for construction of work executed and certified by the Engineer-in-charge/ Independent Engineer/ Authority's Engineer, and/or (b) revenues appropriated for self-construction under PPP projects	6	Year	Payments Received (Rs. in Cr)	Up-dation factor	Updated Value (Rs. in Cr)
		2017-2018	63.16	1.20	75.79
		2018-2019	107.44	1.15	123.56
		2019-2020	247.26	1.10	271.99
		2020-2021	617.59	1.05	648.47
		2021-2022	1192.65	1.00	1192.65
		<b>Total</b>	<b>2228.10</b>		<b>2312.46</b>
Entity for which the project was constructed	7	Irrigation & CAD Department, Government of Telangana			
Location		Vатtem Village, Telangana			
Project Cost	8	Rs. 4191.32 Cr.			
Date of commencement of project/ contract		06.06.2016			
Date of completion/ commissioning	9	Likely to be commissioned on 31.03.2024			
Equity shareholding (with period during which equity was held)	10	Not Applicable			



बरल - २/		
१०१५८	१२६	६३६
२०२३		



३००



बरल - २/		
१०१५८	१२००	६३६
२०२३		



**DARAPANENI & Co.,**  
CHARTERED ACCOUNTANTS

Flat No 1A, Rama Apartments, Plot No 84, Srinagar Colony, Hyderabad - 500073

Tel: 040-23735095, 23736487  
E-mail: darapaneni1986@gmail.com

**Certificate regarding Construction Works**

Based on its books of accounts and other published information authenticated by it, this is to certify that "M/s. Megha Engineering & Infrastructures Limited (MEIL)" as a member of MEIL-BHEL (JV) was engaged by "Irrigation & CAD Department, Government of Telangana" to execute "PRLIS-(Package No.8)-Construction of Stage-3 Pumping Station at Vattem (V), including Design, Supply, erection, testing and commissioning of Electro Mechanical works such as Vertical-Single Stage-Francis Turbine Pump and Synchronous motor sets for 9 No.s of 145 MW each including all accessories and Construction of tunnel from Km. 25.40 to Pump House near Venkatadri Reservoir at Vattem (V), Bijinepally (M), Mahabubnagar District" for Lift Irrigation Project. The construction of the project commenced on 06.06.2016 and the project is likely to be commissioned on 31.03.2024. It is certified that M/s. Megha Engineering & Infrastructures Limited, received payments from its Clients for Construction Works executed by them and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, in the aforesaid construction works. We further certify that the total estimated capital cost of the project is Rs.4191.32 Cr. (Rupees Four Thousand One Hundred Ninety One Crore and Thirty Two Lakhs only), of which M/s. Megha Engineering & Infrastructures Limited received or has executed the work as certified by the Engineer-in-charge/ Independent Engineer/Authority's Engineer Rs.2228.10 Cr. (Rupees Two Thousand Two Hundred Twenty Eight Crore and Ten Lakhs only), during the past five financial years as per year-wise details noted below:

Sr. No.	Financial Year	Amount in Rs. Crore
1.	2017-18	63.16
2.	2018-19	107.44
3.	2019-20	247.26
4.	2020-21	617.59
5.	2021-22	1192.65
	<b>TOTAL</b>	<b>2228.10</b>

It is further certified that the receipts indicated above are restricted to the share of the Applicant who undertook these works as a partner or a member of joint venture.

We further certify that applicant has a share of 80% in the Joint Venture.

बरल - २/		
9094C	92C	E3E
२०२३		

Place: Hyderabad  
Date: 01/04/2023


For DARAPANENI & Co.,  
Chartered Accountants  
FRN No: 0006855

Sree Rama Chandra Murthy CH  
Partner

Membership No 233010  
UDIN: 2323301084V5JR2249



100



बरल - २/		
१०१५८	१२९	९३९
२०२३		



Appendix -IA  
Annex-IV

**ANNEX-IV**


**Details of Eligible Projects**

(Refer to Clauses 2.2.2.2, 2.2.2.5 and 2.2.2.7 of the RFP)

Project Code: d


Entity: Self: Megha Engineering & Infrastructures Limited

Item	Refer Instruction	Particulars of the Project			
Title & nature of project		PRLIS-(Package No.5)-Construction of Stage-2 Pumping Station near Veeraniyaya Reservoir at Yedula (V), including Design, Supply, erection, testing and commissioning of Electro Mechanical works such as Vertical Single Stage Francis Turbine Pump and Synchronous motor for 9 No.s of 145 MW each including all accessories and Construction of tunnel from K. 23.95 to Pump House at Yedula (V), Gopalpet (M), Mahabubnagar District.			
		<b>Nature of Project: Lift Irrigation Project</b>			
Category	5	Category 4 - Core Sector			
Year-wise	6	Year	Payments Received (Rs. in Cr)	Up-dation factor	Updated Value (Rs. in Cr)
(a) payments received for construction of work executed and certified by the Engineer-in-charge/ Independent Engineer/ Authority's Engineer, and/or		2017-2018	80.99	1.20	97.19
(b) revenues appropriated for self-construction under PPP projects		2018-2019	141.72	1.15	162.98
		2019-2020	252.44	1.10	277.68
		2020-2021	508.77	1.05	534.21
		2021-2022	1197.49	1.00	1197.49
		<b>Total</b>	<b>2181.41</b>		<b>2269.55</b>
Entity for which the project was constructed	7	Irrigation & CAD Department, Government of Telangana			
Location		Yedula Village, Telangana			
Project Cost	8	Rs. 3993.95 Cr.			
Date of commencement of project/ contract		06.06.2016			
Date of completion/ commissioning	9	Likely to be commissioned on 31.03.2024			
Equity shareholding (with period during which equity was held)	10	Not Applicable			



बरल - २/		
9094L	930	ESSE
२०२३		





बरल - २/		
१०१५८	१३१	६३६
२०२३		




## DARAPANENI & Co., CHARTERED ACCOUNTANTS

Fial No 1A, Rama Apartments, Plot No 84, Sanagar Colony, Hyderabad - 500073

Tel: 040-23735095, 23736487  
E-mail: darapaneni1988@gmail.com

### Certificate regarding Construction Works

Based on its books of accounts and other published information authenticated by it, this is to certify that "M/s. Megha Engineering & Infrastructures Limited (MEIL)" as a member of MEIL-BHEL (JV) was engaged by "Irrigation & CAD Department, Government of Telangana" to execute "PRLIS-(Package No.5)-Construction of Stage-2 Pumping Station near Veeranjaneva Reservoir at Yedula (V), including Design, Supply, erection, testing and commissioning of Electro-Mechanical works such as Vertical-Single Stage-Francis Turbine Pump and Synchronous motor sets for 9 Nos of 145 MW each including all accessories and Construction of tunnel from Km. 23.525 to Pump House at Yedula (V), Gopalpet (M), Mahabubnagar District" for Lift Irrigation Project. The construction of the project commenced on 06.06.2016 and the project is likely to be commissioned on 31.03.2024. It is certified that M/s. Megha Engineering & Infrastructures Limited, received payments from its Clients for Construction Works executed by them and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, in the aforesaid construction works. We further certify that the total estimated capital cost of the project is Rs.3993.95 Cr. (Rupees Three Thousand Nine Hundred Ninety Three Crore and Ninety Five Lakhs only), of which M/s. Megha Engineering & Infrastructures Limited received or has executed the work as certified by the Engineer-in-charge/ Independent Engineer/Authority's Engineer Rs.2181.41 Cr. (Rupees Two Thousand One Hundred Eighty One Crore and Forty One Lakhs only), during the past five financial years as per year-wise details noted below:

Sr. No.	Financial Year	Amount in Rs. Crore
1.	2017-18	80.99
2.	2018-19	141.72
3.	2019-20	252.44
4.	2020-21	508.77
5.	2021-22	1197.49
	<b>TOTAL</b>	<b>2181.41</b>

It is further certified that the receipts indicated above are restricted to the share of the Applicant who undertook these works as a partner or a member of joint venture.

We further certify that applicant has a share of 80% in the Joint Venture.

बरल - २/		
909YC	932	E3E
२०२३		

Place: Hyderabad  
Date: 01/04/2023


For DARAPANENI & Co.,  
Chartered Accountants  
FRN No: 0006855

Sree Rama Chandra Murthy CH  
Partner

Membership No. 233010

UDIN: 23233010B6V5J84752





बरल - २/		
१०९५८	१३३	६३६
२०२३		

**ANNEX-IV**  
**Details of Eligible Projects**  
(Refer to Clauses 2.2.2.2, 2.2.2.5 and 2.2.2.7 of the RFP)

Project Code: e

Entity: Self: Megha Engineering &amp; Infrastructures Limited

Item	Refer Instruction	Particulars of the Project			
Title & nature of project		Design, Build, Operate & Transfer (DBOT with five years Operation & Maintenance) of Drinking Water Supply Scheme to Rural Habitations and Town of Pavagada Taluk in Tumkur District, Rural Habitations and Town of Molakalmuru Taluk in Chitradurga District, Rural Habitations of Challakere Taluk in Chitradurga District, Ujjini & 216 habitations of Kudligi Taluk in Ballari District, Chilakanahatti & 14 habitations of Hospet Taluk in Ballari District and additional 59 habitations of Turuvanur Hobli of Chitradurga Taluk in Chitradurga District, Karnataka State. <b>Nature of Project: Drinking Water Supply Project</b>			
Category	5	Category 4 - Core Sector			
Year-wise (a) payments received for construction of work executed and certified by the Engineer-in-charge/ Independent Engineer/ Authority's Engineer, and/or (b) revenues appropriated for self-construction under PPP projects		Year	Payments Received (Rs. in Cr)	Up-dation factor	Updated Value (Rs. in Cr)
		2017-2018	0.00	1.20	0.00
		2018-2019	0.00	1.15	0.00
		2019-2020	696.77	1.10	766.45
		2020-2021	645.55	1.05	677.83
		2021-2022	190.03	1.00	190.03
		<b>Total</b>	<b>1532.35</b>		<b>1634.31</b>
Entity for which the project was constructed	7	Rural Drinking Water & Sanitation Department, Government of Karnataka			
Location		Pavagada Taluk, Karnataka			
Project Cost	8	Rs. 2132.03 Cr.			
Date of commencement of project/ contract		13.12.2018		वरल - २/	
Date of completion/ commissioning	9	Likely to be commissioned on 30.06.2023		१०१५८ १३४ E3E	
Equity shareholding (with period during which equity was held)	10	Not Applicable			





बरल - २/		
१०१५८	१३५	६३६
२०२३		



## DARAPANENI & Co., CHARTERED ACCOUNTANTS

Flat No. 1A, Rama Apartments, Plot No. 84, Srinagar Colony, Hyderabad - 500073.

Tel: 040-23735095 23736487  
E-mail: darapaneni1986@gmail.com

### Certificate regarding Construction Works

Based on its books of accounts and other published information authenticated by it, this is to certify that "M/s. Megha Engineering & Infrastructures Limited (MEIL)" was engaged by "Rural Drinking Water & Sanitation Department, Government of Karnataka" to execute "Design, Build, Operate & Transfer (DBOT with five years Operation & Maintenance) of Drinking Water Supply Scheme to Rural Habitations and Town of Pavagada Taluk in Tumkur District, Rural Habitations and Town of Molakalmuru Taluk in Chitradurga District, Rural Habitations of Challakere Taluk in Chitradurga District, Ujjini & 216 habitations of Kudligi Taluk in Ballari District, Chilakanahatti & 14 habitations of Hospet Taluk in Ballari District and additional 59 habitations of Turuvanur Hobli of Chitradurga Taluk in Chitradurga District, Karnataka State" for Drinking Water Supply Project. The construction of the project commenced on 13.12.2018 and the project is likely to be commissioned on 30.06.2023. It is certified that M/s. Megha Engineering & Infrastructures Limited, received payments from its Clients for Construction Works executed by them and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, in the aforesaid construction works. We further certify that the total estimated capital cost of the project is Rs.2132.03 Cr. (Rupees Two Thousand One Hundred Thirty Two Crore and Three Lakhs only), of which M/s. Megha Engineering & Infrastructures Limited received or has executed the work as certified by the Engineer-in-charge/ Independent Engineer/Authority's Engineer Rs.1532.35 Cr. (Rupees One Thousand Five Hundred Thirty Two Crore and Thirty Five Lakhs only), during the past five financial years as per year-wise details noted below:

Sr. No.	Financial Year	Amount in Rs. Crore
1.	2017-18	0.00
2.	2018-19	0.00
3.	2019-20	696.77
4.	2020-21	645.55
5.	2021-22	190.03
	<b>TOTAL</b>	<b>1532.35</b>

बरल - २/		
१०१५८	१३६	६३६
२०२३		



Place: Hyderabad  
Date: 01/04/2023

For DARAPANENI & Co.,  
Chartered Accountants  
FRN No: 0006855

Sree Rama Chandra Murthy CH  
Partner  
Membership No. 233010  
UDIN: 2323301084V5JX3L53





बरल - २/		
१०९५८	१३७	६३६
२०२३		

**ANNEX-IV****Details of Eligible Projects**

(Refer to Clauses 2.2.2.2, 2.2.2.5 and 2.2.2.7 of the RFP)


Project Code: f

Entity: Self: Megha Engineering &amp; Infrastructures Limited

Item	Refer Instruction	Particulars of the Project			
Title & nature of project		Kaleshwaram Project-Link-II: - Package-I - Additional 1.10 TMC of water per day (361 cumecs) from foreshore of SYP to Devikonda Reservoir, including approach channel, forebay, pump house-I at Velgatoor (V&M), Jagityal District, EM & HM works, Pressure mains, delivery cistern & improvements to Devikonda Reservoir with associated CD&CM works. <b>Nature of Project: Lift Irrigation Project</b>			
Category	5	Category 4 - Core Sector			
Year-wise (a) payments received for construction of work executed and certified by the Engineer-in-charge/ Independent Engineer/ Authority's Engineer, and/or (b) revenues appropriated for self-construction under PPP projects	6	Year	Payments Received (Rs. in Cr)	Up-dation factor	Updated Value (Rs. in Cr)
		2017-2018	0.00	1.20	0.00
		2018-2019	0.00	1.15	0.00
		2019-2020	0.00	1.10	0.00
		2020-2021	322.00	1.05	338.10
		2021-2022	1161.27	1.00	1161.27
		<b>Total</b>	<b>1483.27</b>		<b>1499.37</b>
Entity for which the project was constructed	7	Irrigation & CAD Department, Government of Telangana			
Location		Velgatoor Village, Telangana			
Project Cost	8	Rs. 6339.99 Cr.			
Date of commencement of project/ contract		16.05.2020			
Date of completion/ commissioning	9	Likely to be commissioned on 30.11.2024			
Equity shareholding (with period during which equity was held)		Not Applicable			

बरल - २/		
१०१५८	१३८	६३६
२०२३		





बरल - २/		
१०१५८	१३९	६३६
२०२३		



# DARAPANENI & Co., CHARTERED ACCOUNTANTS

Flat No 1A, Rama Apartments, Plot No.84, Srlnagar Colony, Hyderabad - 500073

Tel: 040-23735095, 23736487  
E-mail: darapaneni1986@gmail.com

### Certificate regarding Construction Works

Based on its books of accounts and other published information authenticated by it, this is to certify that "M/s. Megha Engineering & Infrastructures Limited (MEIL)" was engaged by "Irrigation & CAD Department, Government of Telangana" to execute "Kaleshwaram Project-Link-II: - Package-I -Additional 1.10 TMC of water per day (361 cumecs) from foreshore of SYP to Devikonda Reservoir, including approach channel, forebay, pump house-I at Velgatoor (V&M), Jagityal District, EM & HM works, Pressure mains, delivery cistern & improvements to Devikonda Reservoir with associated CD&CM works" for Lift Irrigation Project. The construction of the project commenced on 16.05.2020 and the project is likely to be commissioned on 30.11.2024. It is certified that M/s. Megha Engineering & Infrastructures Limited, received payments from its Clients for Construction Works executed by them and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, in the aforesaid construction works. We further certify that the total estimated capital cost of the project is Rs.6339.99 Cr. (Rupees Six Thousand Three Hundred Thirty Nine Crore and Ninety Nine Lakhs only), of which M/s. Megha Engineering & Infrastructures Limited received or has executed the work as certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer Rs.1483.27 Cr. (Rupees One Thousand Four Hundred Eighty Three Crore and Twenty Seven Lakhs only), during the past five financial years as per year-wise details noted below:

Sr. No.	Financial Year	Amount in Rs. Crore
1.	2017-18	0.00
2.	2018-19	0.00
3.	2019-20	0.00
4.	2020-21	322.00
5.	2021-22	1161.27
	<b>TOTAL</b>	<b>1483.27</b>

बरल - २/  
 १०१५८ १४० ६३६  
 २०२३



Place: Hyderabad  
Date: 01/04/2023



For DARAPANENI & Co.  
Chartered Accountants  
FRN No: 0006855

Hyderabad

Sree Rama Chandra Murthy CH  
Partner  
Membership No. 233010  
UDIN: 2323301084V5J56860



000

बरल - २/		
१०९५८	१६९	६३६
२०२३		



बरल - २/		
१०९५८	१६९	६३६
२०२३		



**ANNEX-IV**  
**Details of Eligible Projects**  
(Refer to Clauses 2.2.2.2, 2.2.2.5 and 2.2.2.7 of the RFP)

Project Code: g Entity: Self: Megha Engineering & Infrastructures Limited

Item	Refer Instruction	Particulars of the Project			
Title & nature of project		Detailed Investigation, Designs and Construction of Lift Irrigation scheme for Drawl and Lifting of water from River Godavari near Purshothapatnam Village in Seethanagaram (M), E.G. Dt., and dropping into Polavaram Left Main Canal @ Km 1.800 in Stage-I and Lifting of water from Left Main Canal @ Km 57.885 to Yeleru Reservoir in Stage-II with components such as construction of pump houses, associated civil, Hydro Mechanical, Electro Mechanical works, Construction of Electrical Sub Station including installation, laying of MS Pressure Mains, Construction of Delivery Cisterns, Operation and Maintenance of entire system complete for providing Irrigation facilities, domestic and industrial needs of Vizag city as a part of Uttarandhra Sujala Sravanthi to achieve early benefits.  <b>Nature of Project: Lift Irrigation Project</b>			
Category	5	Category 4 - Core Sector			
Year-wise (a) payments received for construction of work executed and certified by the Engineer-in-charge/ Independent Engineer/ Authority's Engineer, and/or (b) revenues appropriated for self-construction under PPP projects	6	Year	Payments Received (Rs. in Cr)	Up-dation factor	Updated Value (Rs. in Cr)
		2017-2018	1231.23	1.20	1477.48
		2018-2019	215.55	1.15	247.88
		2019-2020	0.00	1.10	0.00
		2020-2021	0.00	1.05	0.00
		2021-2022	0.00	1.00	0.00
		<b>Total</b>	<b>1446.78</b>		<b>1725.36</b>
Entity for which the project was constructed	7	Water Resources Department, Govt. of Andhra Pradesh			
Location		Purushothapatnam Village, Andhra Pradesh			
Project Cost	8	Rs. 1627.04 Cr.			
Date of commencement of project/ contract		30.01.2017			
Date of completion/ commissioning	9	31.07.2018			
Equity shareholding (with period during which equity was held)	10	Not Applicable			



**बरल - २/**

90946	96	63E
<b>२०२३</b>		





बरेल - २/		
909YL	983	83E
२०२३		





**DARAPANENI & Co.,**  
**CHARTERED ACCOUNTANTS**

Flat No 1A, Rams Apartments, Plot No 84, Srinagar Colony, Hyderabad - 500073.

Tel: 040-23735095, 23736487  
 E-mail: darapaneni1986@gmail.com



**Certificate regarding Construction Works**

Based on its books of accounts and other published information authenticated by it, this is to certify that "M/s. Megha Engineering & Infrastructures Limited (MEIL)" was engaged by "Water Resources Department, Government of Andhra Pradesh" to execute "Detailed Investigation Designs and Construction of Lift Irrigation scheme for Drawl and Lifting of water from River Godavari near Purshothapatnam Village in Seethanagaram (M), E.G. Bh. and dropping into Polavaram Left Main Canal @ Km 1.800 in Stage-I and Lifting of water from Left Main Canal @ Km 57.885 to Yeleru Reservoir in Stage-II with components such as construction of pump houses, associated civil, Hydro Mechanical, Electro Mechanical works, Construction of Electrical Sub Station including installation, laying of MS Pressure Mains, Construction of Delivery Cisterns, Operation and Maintenance of entire system complete for providing Irrigation facilities, domestic and industrial needs of Vizag city as a part of Uttarandhra Sujala Sravanthi to achieve early benefits" for Lift Irrigation Project. The construction of the project commenced on 30.01.2017 and the project was completed & commissioned on 31.07.2018. It is certified that M/s. Megha Engineering & Infrastructures Limited, received payments from its Clients for Construction Works executed by them and certified by the Engineer-in- charge/Independent Engineer/Authority's Engineer, in the aforesaid construction works. We further certify that the total estimated capital cost of the project is Rs.1627.04 Cr. (Rupees One Thousand Six Hundred Twenty Seven Crore and Four Lakhs only), of which M/s. Megha Engineering & Infrastructures Limited received or has executed the work as certified by the Engineer-in- charge/ Independent Engineer/Authority's Engineer Rs.1446.78 Cr. (Rupees One Thousand Four Hundred Forty Six Crore and Seventy Eight Lakhs only), during the past five financial years as per year-wise details noted below:

Sr. No.	Financial Year	Amount in Rs. Crore
1.	2017-18	1231.23
2.	2018-19	215.55
3.	2019-20	0.00
4.	2020-21	NA
5.	2021-22	NA
	<b>TOTAL</b>	<b>1446.78</b>

बल - २/

१०१५८      १६४      ६३६

२०२३

For DARAPANENI & Co.,  
 Chartered Accountants  
 FRN No: 0006855

*Sree Rama Chandra Murthy*  
 Hyderabad

Sree Rama Chandra Murthy CH  
 Partner  
 Membership No. 233010  
 UDIN: 2323301086V5J18396

Place: Hyderabad  
 Date: 01/04/2023



580



बरल - २/		
१०१५८	१४५	६३६
२०२३		

**ANNEX-IV**  
**Details of Eligible Projects**  
(Refer to Clauses 2.2.2.2, 2.2.2.5 and 2.2.2.7 of the RFP)

Project Code: h

Entity: Self: Megha Engineering &amp; Infrastructures Limited

Item	Refer Instruction	Particulars of the Project			
Title & nature of project		<p>SRLIP - Package No. 1 Execution of approach canal from River Godavari from Km. 0.000 near Ammagaripalli (V), Aswapuram (M), Khammam District to Km. 10.500 near BG Kotturu (V), Aswapuram (M), Khammam District including CM &amp; CD works and construction of Pumping Station-1 at Km. 10.500 with Metallic Volute Pumps including supply, erection, testing and commissioning of Electro Mechanical and Hydro Mechanical works with allied civil works viz, fore bay, surge pool, rock ledge, raising main, delivery cistern etc. from approach canal to the gravity canal near BG Kotturu (V), Aswapuram (M), Khammam District.</p> <p><b>Nature of Project: Lift Irrigation Project</b></p>			
Category	5	Category 4 - Core Sector			
Year-wise (a) payments received for construction of work executed and certified by the Engineer-in-charge/ Independent Engineer/ Authority's Engineer, and/or (b) revenues appropriated for self-construction under PPP projects	6	Year	Payments Received (Rs. in Cr)	Up-dation factor	Updated Value (Rs. in Cr)
		2017-2018	141.48	1.20	169.78
		2018-2019	349.45	1.15	401.87
		2019-2020	361.63	1.10	397.79
		2020-2021	356.53	1.05	374.36
		2021-2022	67.98	1.00	67.98
		<b>Total</b>	<b>1277.07</b>		<b>1411.78</b>
Entity for which the project was constructed	7	Irrigation & CAD Department, Government of Telangana			
Location		Ammagaripalli Village, Telangana			
Project Cost	8	Rs. 1429.72 Cr.			
Date of commencement of project/ contract		17.03.2017			
Date of completion/ commissioning	9	Likely to be commissioned on 30.06.2023			
Equity shareholding (with period during which equity was held)	10	Not Applicable			





बरल - २/		
१०१५८	१४७	६३६
२०२३		



# DARAPANENI & Co., CHARTERED ACCOUNTANTS

Flat No. 1A, Rama Apartments, Plot No. 84, Srinagar Colony, Hyderabad - 500073

Tel: 040-23735095, 23736487  
E-mail: darapaneni1986@gmail.com

## Certificate regarding Construction Works


Based on its books of accounts and other published information authenticated by it, this is to certify that "M/s. Megha Engineering & Infrastructures Limited (MEIL)" was engaged by "Irrigation & CAD Department, Government of Telangana" to execute "SRLIP - Package No. 1 Execution of approach canal from River Godavari from Km. 0.000 near Ammagaripalli (V), Aswapuram (M), Khammam District to Km. 10.500 near BG Kotturu (V), Aswapuram (M), Khammam District including CM & CD works and construction of Pumping Station-1 at Km. 10.500 with Metallic Volute Pumps including supply, erection, testing and commissioning of Electro Mechanical and Mechanical works with allied civil works viz, fore bay, surge pool, rock ledge, raising main, delivery cistern etc. from approach canal to the gravity canal near BG Kotturu (V), Aswapuram (M), Khammam District" for Lift Irrigation Project. The construction of the project commenced on 17.03.2017 and the project is likely to be commissioned on 30.06.2023. It is certified that M/s. Megha Engineering & Infrastructures Limited, received payments from its Clients for Construction Works executed by them and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, in the aforesaid construction works. We further certify that the total estimated capital cost of the project is Rs.1429.72 Cr. (Rupees One Thousand Four Hundred Twenty Nine Crore and Seventy Two Lakhs only), of which M/s. Megha Engineering & Infrastructures Limited received or has executed the work as certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer Rs.1277.07 Cr. (Rupees One Thousand Two Hundred Seventy Seven Crore and Seven Lakhs only), during the past five financial years as per year-wise details noted below:

Sr. No.	Financial Year	Amount in Rs. Crore
1.	2017-18	141.48
2.	2018-19	349.45
3.	2019-20	361.63
4.	2020-21	356.53
5.	2021-22	67.98
	<b>TOTAL</b>	<b>1277.07</b>

For DARAPANENI & Co.,  
Chartered Accountants  
FRN No: 0006853

Sree Rama Chandra Murthy CH  
Partner  
Membership No. 233010  
UDIN: 232330708645500116

Place: Hyderabad  
Date: 01/04/2023



1000



बरल - २/		
909YL	95E	E3E
२०२३		





बरल - २/		
१०१५८	१५१	६३६
२०२३		





**DARAPANENI & Co.,**  
**CHARTERED ACCOUNTANTS**

Flat No 1A, Rama Apartments, Plot No 84, Sonagar, Hyderabad - 500073

Tel: 040-23735095, 23736487  
 E-mail: darapaneni1986@gmail.com



**Certificate regarding Construction Works**

Based on its books of accounts and other published information authenticated by it, this is to certify that "M/s. Megha Engineering & Infrastructures Limited (MEIL)" was engaged by "Transmission Corporation of Telangana Limited, Government of Telangana" to execute "Supply, Erection, Testing and Commissioning of 400/220/132kV GIS Sub-Station Rayadurg (2 x 500 MVA & 2 x 160 MVA), 2 Nos. 400 kV Bay extension at 400/220/132kV Kethireddypally SS, 400kV DC Line from Kethireddypally to 400kV Rayadurg SS of 45 KM (approx.) and 220/132kV Connectivity to 400kV Rayadurg SS" for Power Transmission Line Project. The construction of the project commenced on 29.09.2018 and the project was completed & commissioned on 06.04.2022. It is certified that M/s. Megha Engineering & Infrastructures Limited, received payments from its Clients for Construction Works executed by them and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, in the aforesaid construction works. We further certify that the total estimated capital cost of the project is Rs.1611.34 Cr. (Rupees One Thousand Six Hundred Eleven Crore and Thirty Four Lakhs only), of which M/s. Megha Engineering & Infrastructures Limited received or has executed the work as certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer Rs.1210.83 Cr. (Rupees One Thousand Two Hundred Ten Crore and Eighty Three Lakhs only), during the past five financial years as per year-wise details noted below:

Sr. No.	Financial Year	Amount in Rs. Crore
1.	2017-18	0.00
2.	2018-19	144.41
3.	2019-20	354.34
4.	2020-21	515.22
5.	2021-22	196.86
	<b>TOTAL</b>	<b>1210.83</b>



For DARAPANENI & Co.,  
 Chartered Accountants  
 FRN No: 0006855

*Sree Rama Chandra Murthy CH*  
 Hyderabad

Place: Hyderabad  
 Date: 01/04/2023

Sree Rama Chandra Murthy CH  
 Partner  
 Membership No. 233010  
 UDIN: 23301084VVSJN447

9094C	942	ESE
2023		





बरल - २/		
१०९५८	१५३	६३६
२०२३		



Appendix -IA  
Annex-IV

**ANNEX-IV**  
**Details of Eligible Projects**  
(Refer to Clauses 2.2.2.2, 2.2.2.5 and 2.2.2.7 of the RFP)

Project Code: j

Entity: Self: Megha Engineering & Infrastructures Limited




Item	Refer Instruction	Particulars of the Project			
Title & nature of project		Detailed Survey, investigation, Design of civil and Electromechanical, works such as construction of ground level reservoir, jack well, pump house, supply and erection of required capacity pumps and motors along with necessary accessories at 9 locations and supply and laying of suitable dia raising main, express feeder line etc., duly obtaining environment clearance and other statutory clearances from competent authorities for Lifting / pumping 400 MLD secondary treated water from K and C Valley STP & Belandoor STP to Narasapura tank and onwards to fill 126 tanks in Kolar District and Chintamani taluk in Chikkaballapura District, including Operation and Maintenance for a period of 5 years after successful commissioning of the scheme on Lump sum and turnkey basis.  <b>Nature of Project: Lift Irrigation &amp; Tank Filling Project</b>			
Category	5	Category 4 - Core Sector			
Year-wise (a) payments received for construction of work executed and certified by the Engineer-in-charge/ Independent Engineer/ Authority's Engineer, and/or (b) revenues appropriated for self- construction under PPP projects	6	Year	Payments Received (Rs. in Cr)	Up-dation factor	Updated Value (Rs. in Cr)
		2017-2018	780.17	1.20	936.20
		2018-2019	189.85	1.15	218.33
		2019-2020	94.56	1.10	104.02
		2020-2021	46.93	1.05	49.28
		2021-2022	4.51	1.00	4.51
		<b>Total</b>	<b>1116.02</b>		<b>1312.34</b>
Entity for which the project was constructed	7	Minor Irrigation Department, Government of Karnataka			
Location		Kolar & Bengaluru Rural, Karnataka			
Project Cost	8	Rs. 1387.69 Cr.			
Date of commencement of project/ contract		24.06.2016			
Date of completion/ commissioning	9	Likely to be commissioned on 30.06.2023			
Equity shareholding (with period during which equity was held)	10	Not Applicable			

**बल - २/**

9094C      958      83E

**२०२३**





बरल - २/		
१०१५८	१५५	६३६
२०२०		



**DARAPANENI & Co.,**  
CHARTERED ACCOUNTANTS

Flat No 1A, Rama Apartments Plot No 84, Srinagar

Tel: 040-23735095, 23736487  
E-mail: darapaneni1986@gmail.com



**Certificate regarding Construction Works**

Based on its books of accounts and other published information authenticated by this is to certify that "M/s. Megha Engineering & Infrastructures Limited (MEIL)" was engaged by "Minor Irrigation Department, Government of Karnataka" to execute "Detailed Survey, Design of civil and Electromechanical, works such as construction of ground level reservoir, jack well cum pump house, supply and erection of required capacity pumps and motors along with necessary accessories at 9 locations and supply and laying of suitable dia raising main, express feeder line etc. duly obtaining environment clearance and other statutory clearances from competent authorities for Lifting / pumping 400 MLD secondary treated water from K and C Valley STP & Belandoor STP to Narasapura tank and onwards to fill 126 tanks in Kolar District and Chintamani taluk in Chikkaballapura District, including Operation and Maintenance for a period of 5 years after successful commissioning of the scheme on Lump sum and turnkey basis" for Irrigation & Tank Filling Project. The construction of the project commenced on 24.06.2016 and the project is likely to be commissioned on 30.06.2023. It is certified that M/s. Megha Engineering & Infrastructures Limited, received payments from its Clients for Construction Works executed by them and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, in the aforesaid construction works. We further certify that the total estimated capital cost of the project is Rs.1387.69 Cr. (Rupees One Thousand Three Hundred Eighty Seven Crore and Sixty Nine Lakhs only), of which M/s. Megha Engineering & Infrastructures Limited received or has executed the work as certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer Rs.1116.02 Cr. (Rupees One Thousand One Hundred Sixteen Crore and Two Lakhs only), during the past five financial years as per year-wise details noted below:



Sr. No.	Financial Year	Amount in Rs. Crore
1.	2017-18	780.17
2.	2018-19	189.85
3.	2019-20	94.56
4.	2020-21	46.93
5.	2021-22	4.51
	<b>TOTAL</b>	<b>1116.02</b>

<b>बरल - २/</b>		
१०९५८	१५६	६३६
<b>२०२३</b>		

For DARAPANENI & Co.  
Chartered Accountants  
FRN No: 0006855

*Sree Rama Chandra Murthy CRT*  
Hyderabad

Sree Rama Chandra Murthy CRT  
Partner  
Membership No. 233010  
UDIN: 23233010B4V5JK2207

Place: Hyderabad  
Date: 01/04/2023





ब्राल - २/		
१०१५८	१५५	६३६
२०२३		


Appendix -IA  
Annex-IV

**ANNEX-IV**  
**Details of Eligible Projects**  
(Refer to Clauses 2.2.2.2, 2.2.2.5 and 2.2.2.7 of the RFP)

Project Code: k

Entity: Self: Megha Engineering &amp; Infrastructures Limited

Item	Refer Instruction	Particulars of the Project			
Title & nature of project		SRLIP - Package No.6: Construction of Pumping Station No.3 from Km. 57.075 to Km.59.075 on Main Canal of SRLIP with Francis Turbine Pumps with synchronous motors including supply, erection, testing and commissioning of electromechanical and hydro mechanical works with allied civil works viz. Fore bay, surge pool, rock ledge, raising main, delivery cistern etc. near Kamalapuram village of Kamalapuram mandal of Bhadradi Kothagudem District.			
		Nature of Project: Lift Irrigation Project			
Category	5	Category 4 - Core Sector			
Year-wise (a) payments received for construction of work executed and certified by the Engineer-in-charge/ Independent Engineer/ Authority's Engineer, and/or (b) revenues appropriated for self-construction under PPP projects	6	Year	Payments Received (Rs. in Cr)	Up-dation factor	Updated Value (Rs. in Cr)
		2017-2018	0.00	1.20	0.00
		2018-2019	143.25	1.15	164.74
		2019-2020	320.79	1.10	352.87
		2020-2021	533.23	1.05	559.89
		2021-2022	82.52	1.00	82.52
		Total	1079.79		1160.02
Entity for which the project was constructed	7	Irrigation & CAD Department, Government of Telangana			
Location		Kamalapuram Village, Telangana			
Project Cost	8	Rs. 1079.79 Cr.			
Date of commencement of project/ contract		07.09.2017			
Date of completion/ commissioning	9	Likely to be commissioned on 30.06.2023			
Equity shareholding (with period during which equity was held)	10	Not Applicable			





बरल - २/		
१०१५८	१५९	६३६
२०२३		



## DARAPANENI & Co., CHARTERED ACCOUNTANTS

Flat No 1A, Rama Apartments, Plot No 84, Smragar Colony, Hyderabad - 500073

Tel: 040-23735095, 23736487  
E-mail: darapaneni1986@gmail.com

### Certificate regarding Construction Works

Based on its books of accounts and other published information authenticated by it, this is to certify that "M/s. Megha Engineering & Infrastructures Limited (MEIL)" was engaged by "Irrigation & CAD Department, Government of Telangana" to execute "SRLIP - Package No.6: Construction of Pumping Station No.3 from Km. 57.075 to Km.59.075 on Main Canal of SRLIP with Francis Turbine Pumps with synchronous motors including supply, erection, testing and commissioning of electromechanical and hydro mechanical works with allied civil works viz., fore bay, surge pool, rock ledge, raising main, delivery cistern etc. near Kamalapuram village of Mulakalapally mandal of Bhadrachari Kothagudem District" for Lift Irrigation Project. The construction of the project commenced on 07.09.2017 and the project is likely to be commissioned on 30.06.2023. It is certified that M/s. Megha Engineering & Infrastructures Limited, received payments from its Clients for Construction Works executed by them and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, in the aforesaid construction works. We further certify that the total estimated capital cost of the project including additional works is Rs.1079.79 Cr. (Rupees One Thousand Seventy Nine Crore and Seventy Nine Lakhs only), of which M/s. Megha Engineering & Infrastructures Limited received or has executed the work as certified by the Engineer-in-charge/ Independent Engineer/Authority's Engineer Rs.1079.79 Cr. (Rupees One Thousand Seventy Nine Crore and Seventy Nine Lakhs only), during the past five financial years as per year-wise details noted below:

Sr. No.	Financial Year	Amount in Rs. Crore
1.	2017-18	0.00
2.	2018-19	143.25
3.	2019-20	320.79
4.	2020-21	533.23
5.	2021-22	82.52
<b>TOTAL</b>		<b>1079.79</b>

बरल - २/		
१०७५८	१६०	६३६
२०२३		



For DARAPANENI & Co.,  
Chartered Accountants  
FRN No: 0006855

Free Rama Chandra Murthy CH  
Partner  
Membership No. 233010  
UDIN: 2323301084V5JP738 1

Place: Hyderabad  
Date: 01/04/2023



000

1000-1000



६ - २१		
१०१५८	१६१	६३६
२०२३		

**ANNEX-IV**  
**Details of Eligible Projects**  
(Refer to Clauses 2.2.2.2, 2.2.2.5 and 2.2.2.7 of the RFP)


Project Code: I

Entity: Self: Megha Engineering &amp; Infrastructures Limited

Item	Refer Instruction	Particulars of the Project			
Title & nature of project		Sauni Yojana - Phase: II, Link - Package 150. Engineering, Procurement & Construction (EPC) Contract for Construction of intermediate pumping station at Ch. 98.415 Km near Aji - 1 reservoir & supplying and laying Partial Twin MS Pipeline of 3000mm, 2650mm, 2000mm, 1700mm, 1250 mm dia (ID) from Ch. 97.295 Km to Ch. 145.99 Km (Und - III) (Total Length = 78.356 Km) including feeder pipeline for Bhadar, Dondi and Phophal with all allied works etc. complete including Operation and Maintenance of commissioned project for 10 years. <b>Nature of Project: Lift Irrigation Project</b>			
Category	5	Category 4 - Core Sector			
Year-wise (a) payments received for construction of work executed and certified by the Engineer-in-charge/ Independent Engineer/ Authority's Engineer, and/or (b) revenues appropriated for self-construction under PPP projects	6	Year	Payments Received (Rs. in Cr)	Up-dation factor	Updated Value (Rs. in Cr)
		2017-2018	58.55	1.20	70.26
		2018-2019	636.54	1.15	732.02
		2019-2020	228.79	1.10	251.67
		2020-2021	44.38	1.05	46.60
		2021-2022	7.40	1.00	7.40
		<b>Total</b>	<b>975.66</b>		<b>1107.95</b>
Entity for which the project was constructed	7	Water Resources Department, Government of Gujarat			
Location		Aji Village, Gujarat			
Project Cost	8	Rs. 975.66 Cr.			
Date of commencement of project/ contract		29.05.2017			
Date of completion/ commissioning	9	31.03.2021			
Equity shareholding (with period during which equity was held)	10	Not Applicable			



बरल - २/		
9094C	9ED	ESE
२०२३		



बरल - २/		
१०९५८	१६३	६६६
२०२३		



# DARAPANENI & Co.,

## CHARTERED ACCOUNTANTS


Flat No 1A, Rama Apartments, Plot No.84, Srinagar Colony

Tel: 040-23735095, 23736487  
E-mail: darapaneni1988@gmail.com

### Certificate regarding Construction Works

Based on its books of accounts and other published information authenticated by it, this is to certify that "M/s. Megha Engineering & Infrastructures Limited (MEIL)" was engaged by "Executive Engineer, Und Irrigation Division, Jamnagar, Government of Gujarat" to execute "Sauri Yojana - Phase: II, Link - 3, Package - 5: Engineering, Procurement & Construction (EPC) Construction of intermediate pumping station at Ch. 98.415 Km near Aji - 1 reservoir & supplying and laying Partial Twin MS Pipeline of 3000mm, 2650mm, 2000mm, 1700mm, 1250 mm dia (ID) from Ch. 97.295 Km to Ch. 145.99 Km (Und - III) (Total Length = 78.356 Km) including feeder pipeline for Bhadar, Dondi and Phophal with all allied works etc. complete including Operation and Maintenance of commissioned project for 10 years" for Lift Irrigation Project. The construction of the project commenced on 29.05.2017 and the project was completed & commissioned on 31.03.2021. It is certified that M/s. Megha Engineering & Infrastructures Limited, received payments from its Clients for Construction Works executed by them and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, in the aforesaid construction works. We further certify that the total estimated capital cost of the project is **Rs.975.66 Cr. (Rupees Nine Hundred Seventy Five Crore and Sixty Six Lakhs only)**, of which M/s. Megha Engineering & Infrastructures Limited received or has executed the work as certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer **Rs.975.66 Cr. (Rupees Nine Hundred Seventy Five Crore and Sixty Six Lakhs only)**, during the past five financial years as per year-wise details noted below:

Sr. No.	Financial Year	Amount in Rs. Crore
1.	2017-18	58.55
2.	2018-19	636.54
3.	2019-20	228.79
4.	2020-21	44.38
5.	2021-22	7.40
	<b>TOTAL</b>	<b>975.66</b>



For DARAPANENI & Co.  
Chartered Accountants  
FRN No: 0006855

Sree Rama Chandra Murthy CH  
Partner  
Membership No. 233010  
UDIN: 23233010 B4V5 JJ2528

Place: Hyderabad  
Date: 01/04/2023



570

APR 19 1927



Faint, illegible text in the center of the page.



बरल - २/		
१०१५८	१६५	६३६
२०२३		

**ANNEX-IV****Details of Eligible Projects**

(Refer to Clauses 2.2.2.2, 2.2.2.5 and 2.2.2.7 of the RFP)

Project Code: m

Entity: Self: Megha Engineering &amp; Infrastructures Limited

Item	Refer Instruction	Particulars of the Project			
Title & nature of project		Execution of Gangadhar Meher Lift Irrigation Project, Bijepur with intake point on Bargarh Main Canal at RD 34.10 Km in the district of Baragarh including its distribution network up to 1 Ha Chak along with 30% of CCA to be covered under Micro Irrigation System having total planned Culturable Command Area of 25,600 Ha on "EPC Turn Key" basis including power connectivity system and Operation & Maintenance of complete commissioned project for five years. <b>Nature of Project: Lift Irrigation Project</b>			
Category	5	Category 4 - Core Sector			
Year-wise (a) payments received for construction of work executed and certified by the Engineer-in-charge/ Independent Engineer/ Authority's Engineer, and/or (b) revenues appropriated for self-construction under PPP projects	6	Year	Payments Received (Rs. in Cr)	Updated Value factor	Updated Value (Rs. in Cr)
		2017-2018	0.00	1.20	0.00
		2018-2019	0.00	1.15	0.00
		2019-2020	0.00	1.10	0.00
		2020-2021	361.07	1.05	379.12
		2021-2022	547.83	1.00	547.83
		<b>Total</b>	<b>908.90</b>		<b>926.95</b>
Entity for which the project was constructed	7	Department of Water Resources, Government of Odisha			
Location		Baragarh, Odisha			
Project Cost	8	Rs. 1138.63 Cr.			
Date of commencement of project/ contract		16.09.2020			
Date of completion/ commissioning	9	Likely to be commissioned on 15.09.2023			
Equity shareholding (with period during which equity was held)	10	Not Applicable			



बल - २/		
१०१५८	१६६	६३६
२०२३		



६७७



बरल - २/		
१०१५८	१६६०	६३६
२०२३		




**DARAPANENI & Co.,**  
**CHARTERED ACCOUNTANTS**

Flat No. 1A, Rama Apartments, Plot No 84, Srinagar Colony, Hyderabad - 500073.

Tel: 040-23735095, 23736487  
 E-mail: darapaneni1986@gmail.com

**Certificate regarding Construction Works**

Based on its books of accounts and other published information authenticated by it, this is to certify that "M/s. Megha Engineering & Infrastructures Limited (MEIL)" was engaged by "Department of Water Resources, Government of Odisha" to execute "Execution of Gangadhar Meher Lift Irrigation Project, Bijepur with intake point on Bargarh Main Canal at RD 34.10 Km in the district of Baragarh including its distribution network up to 1 Ha Chak along with 30% of CCA to be covered under Micro Irrigation System having total planned Culturable Command Area of 25,600 Ha. on "EPC-Turn Key" basis including power connectivity system and Operation & Maintenance of complete commissioned project for five years" for Lift Irrigation Project. The construction of the project commenced on 16.09.2020 and the project is likely to be commissioned on 15.09.2023. It is certified that M/s. Megha Engineering & Infrastructures Limited, received payments from its Clients for Construction Works executed by them and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, in the aforesaid construction works. We further certify that the total estimated capital cost of the project is Rs.1138.63 Cr. (Rupees One Thousand One Hundred Thirty Eight Crore and Sixty Three Lakhs only), of which M/s. Megha Engineering & Infrastructures Limited received or has executed the work as certified by the Engineer-in-charge/ Independent Engineer/Authority's Engineer Rs.908.90 Cr. (Rupees Hundred Eight Crore and Ninety Lakhs only), during the past five financial years as per year wise details noted below:




Sr. No.	Financial Year	Amount in Rs. Crore
1.	2017-18	0.00
2.	2018-19	0.00
3.	2019-20	0.00
4.	2020-21	361.07
5.	2021-22	547.83
	<b>TOTAL</b>	<b>908.90</b>

बरल - २/  
 १०९५८ ९६८ ६३६  
 २०२३

For DARAPANENI & Co.,  
 Chartered Accountants  
 FRN No: 0006859  
 Sree Rama Chandra Murthy GU  
 Partner  
 Membership No. 233010  
 UDIN: 23233010B4 V5JW5715

Place: Hyderabad  
 Date: 01/04/2023










बरल - २/		
१०१५८	१६६	६३६
२०२३		

**ANNEX-IV**  
**Details of Eligible Projects**  
(Refer to Clauses 2.2.2.2, 2.2.2.5 and 2.2.2.7 of the RFP)

Project Code: n

Entity: Self: Megha Engineering &amp; Infrastructures Limited

Item	Refer Instruction	Particulars of the Project			
Title & nature of project		Detailed Survey, investigation, Design of civil and Electromechanical, works such as construction of ground level reservoir, jack well cum pump house, supply and erection of required capacity pumps and motors along with necessary accessories for 7 pumping units at 5 locations and supply and laying of suitable dia raising main, express feeder line etc. duly obtaining environment clearance and other statutory clearances from competent authorities for lifting & pumping 270 MLD secondary treated water from Nagavara, Binnur and Horamavu STP to Amani Gopal Krishna Kere and onwards to fill 65 tanks in Bengaluru Rural, Bengaluru Urban and Chikkaballapura district, including Operation and Maintenance for a period of 5 years after successful commissioning of the scheme on Lump sum and turnkey basis.			
		<b>Nature of Project: Lift Irrigation Project</b>			
Category	5	Category 4 - Core Sector			
Year-wise	6	Year	Payments Received (Rs. in Cr)	Up-dation factor	Updated Value (Rs. in Cr)
(a) payments received for construction of work executed and certified by the Engineer-in-charge/ Independent Engineer/ Authority's Engineer, and/or		2017-2018	225.36	1.20	270.43
(b) revenues appropriated for self- construction under PPP projects		2018-2019	352.50	1.15	405.38
		2019-2020	133.97	1.10	147.37
		2020-2021	144.46	1.05	151.68
		2021-2022	14.19	1.00	14.19
		Total	870.48		989.05
Entity for which the project was constructed	7	Minor Irrigation Department, Government of Karnataka			
Location		Chikkaballapura & Bengaluru Rural, Odisha			
Project Cost	8	Rs. 947.881 Cr.			
Date of commencement of project/ contract		31.03.2017			
Date of completion/ commissioning	9	Likely to be commissioned on 30.06.2023			
Equity shareholding (with period during which equity was held)	10	Not Applicable			





बरेल - २/		
१०१५८	१२१	६३६
२०२३		



# DARAPANENI & Co.,

## CHARTERED ACCOUNTANTS

Flat No 1A, Rama Apartments Plot No.84 Snnagar Colony Hyderabad - 500073


Tel: 040-23735095, 23736487

E-mail: darapaneni1986@gmail.com

### Certificate regarding Construction Works

Based on its books of accounts and other published information authenticated by it, this is to certify that "M/s. Megha Engineering & Infrastructures Limited (MEIL)" was engaged by "Irrigation Department, Government of Karnataka" to execute "Detailed Survey, Investigation, Design of civil and Electromechanical, works such as construction of ground level reservoir, jack well cum pump house, supply and erection of required capacity pumps and motors along with necessary accessories for 7 pumping units at 5 locations and supply and laying of suitable dia raising main, express feeder line etc., duly obtaining environment clearance and other statutory clearances from competent authorities for Lifting / pumping 210 MLD secondary treated water from Nagavara, Hennur and Horamavu STP to Amani Gopal Krishna Kere and onwards to fill 65 tanks in Bengaluru Rural, Bengaluru Urban and Chikkaballapura district, including Operation and Maintenance for a period of 5 years after successful commissioning of the scheme on Lump sum and turnkey basis" for Irrigation & Tank Filling Project. The construction of the project commenced on 31.03.2017 and the project is likely to be commissioned on 30.06.2023. It is certified that M/s. Megha Engineering & Infrastructures Limited, received payments from its Clients for Construction Works executed by them and certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer, in the aforesaid construction works. We further certify that the total estimated capital cost of the project is Rs.947.881 Cr. (Rupees Nine Hundred Forty Seven Crore Eighty Eight Lakhs and Ten Thousand only), of which M/s. Megha Engineering & Infrastructures Limited received or has executed the work as certified by the Engineer-in-charge/Independent Engineer/Authority's Engineer Rs.870.48 Cr. (Rupees Eight Hundred Seventy Crore and Forty Eight Lakhs only), during the past five financial years as per year-wise details noted below:

Sr. No.	Financial Year	Amount in Rs. Crore
1.	2017-18	225.36
2.	2018-19	352.50
3.	2019-20	133.97
4.	2020-21	144.46
5.	2021-22	14.19
	<b>TOTAL</b>	<b>870.48</b>



For DARAPANENI & Co.  
Chartered Accountants  
FRN No: 0006855

Hyderabad

Sree Rama Chandra Murthy CH  
Partner

Membership No. 233010

UDIN: 2323301084V5JL9713

Place: Hyderabad  
Date: 01/04/2023



पञ्जाब, 12-1-1971



ब. र. ल. - २/		
१०१५८	१५३	६३६
२०२३		

Page No. 87 to 297



# ANNEXURE - 2

बरल - २/		
१०१५८	१०४	६३६
२०२३		



7.00



बरल - २/		
१०१५८	१५५	६३६
२०२३		





Similar Work Experience Details as per Clause 2.2.2.2 (iii) (b) Tunnel Project

Qualification Requirement:

(b) Tunnel project: The sole Bidder or in case the Bidder being a Joint Venture, each member of Joint Venture individually shall have completed at least one tunnel project in the last 10 (Ten) financial years preceding the Bid Due Date, consisting of single or twin tubes (including tunnel(s) for Roads/ Railway/ Metro Rail/ Irrigation/ Hydro - Electric projects etc.) having at least 50% of the finished diameter ( in case of D or Horse shoe shape tunnel equivalent area of cross section ) and 20% length of the tunnel to be constructed in this project and the total cost of such project shall be at least INR 1865 Cr. For this purpose, a project shall be considered to be completed, if more than 90% of the value of work has been completed and such completed value of work is equal to or more than INR 1865 Cr.

Item	Particulars of the Project				
Title of the project	KALESHWARAM PROJECT LIFT IRRIGATION SCHEME - LINK- IV - PACKAGE - 12 - Detailed Investigation, Designs and Execution of Lift Irrigation Scheme for drawl and lifting of 77.914 TMC of water from New Reservoir at Imamabad to New Reservoir at Tadakapalli (Village), Siddipet Mandal, Medak District by water conveyor system with all associated components to irrigate an ayacut of 1,25,000 Acres				
Name of the Contractor	MEIL-SEW-ABB-AAG (JV) in which MEIL is the Lead Member of Consortium. However, the entire work was executed & completed by MEIL only including the scope of SEW, ABB & AAG.				
Type of Tunnel	Irrigation Tunnel				
Project Cost	Rs. 3764.11 Cr.				
Completed Value of work	Rs. 3484.44 Cr. (92% completed)				
Details of Tunnels	Details of various tunnels constructed in the project is as follows:				
	Description of Tunnel	Finished Dia of Tunnel	Cross-sectional area of finished tunnel	Shape & Type of Tunnel	Length in Km
	Main Tunnel	9 m dia	73.305 sqm	D-Shape Lined tunnel	16.180
	TOTAL Length of Tunnel (in KM)				16.180
Commencement Date of Project	24.11.2008				
Date of completion of Project	Head Works & Tunnel Scope of work is completed and project is Provisionally completed (i.e. more than 90% of the scope of work)				



Signature of Authorized Signatory






बशत - २/		
१०१५८	१५७	६३६
२०२३		

**CERTIFICATE FOR EXPERIENCE OF WORK**

1	Name of the Department	: Irrigation and CAD Department, Government of Telangana
2	Name of the Work	: <b>KALESHWARAM PROJECT LIFT IRRIGATION SCHEME - LINK- IV - PACKAGE - 12</b> - Detailed Investigation, Designs and Execution of Lift Irrigation Scheme for drawl and lifting of 77.914 TMC of water from New Reservoir at Imamabad to New Reservoir at Tadakapalli (Village), Siddipet Mandal, Medak District by water conveyor system with all associated components to irrigate an ayacut of 1,25,000 Acres
3	Amount as per IBM Estimate	: Rs. 1972.00 Crores Sanctioned No: CER No. CEP/MS/1/Hyd/09/2008-09, Dated: 23.05.2008.
4	Amount as per Revised Estimate	: Rs.3612.36 Crores Sanctioned No: CER No. CEP/MS/2/2016-17 Dt:31.12.2016. Rs.4734.00 Crores Sanctioned vide CER No.ENC(I)/GJL/06/2021-22 Dt:28.09.2021
5	Name of agency	: <b>M/s MEIL-SEW-ABB-AAG (JV)</b> <b>(MEIL : 65%, SEW : 25%, ABB : 5%, AAG : 5%)</b> However, M/s Megha Engineering & Infrastructure Pvt. Ltd. has executed entire scope of works of SEW, ABB & AAG.
6	Agreement No	: Agt. No. 5/2008-09, Dt: 24.11.2008
	Supplementary Agreement No.	: 01/SE/KPCC-1/SDPT/2016-17, Dtd. 19-01-2017.
	Supplementary Agreement No.	: SE/IC/SDPT/01/02 of 05/2021-22 Dt:20.04.2021.
	Supplementary Agreement No.	: SE/IC/SDPT/01/03 of 05/2021-22 Dt:18.11.2021.
7	Value of Contract	: Rs.(1807.24 Cr + 1540.76 Cr + 84.83 Cr + 30.35 Cr) = <b>3463.15 Cr</b> including (O&M) Value Rs. 195.53 Crores
8	Total Value of work done upto 31.03.2022	: <b>Rs.3484.44 Cr</b> /-
9	Date of commencement of work as per Agreement	: 24.11.2008
10	Date of completion as per Agreement	: 23.11.2012
11	EOT granted up to	: 24.11.2012 (vide Govt. Memo No.7514/Major (Irr), VIII (I)/2010, Dt: 30.06.2011)
12	2nd Extension of Time (EOT) Granted up to	: 30.06.2020 (vide Govt. Memo No.5460/Projects-IV/2019 Dt:29.08.2019.)
a	3rd Extension of Time (EOT) Granted up to	: 30.06.2022 (vide Govt. Memo No.10316/Projects-IV/A1/2020 Dt:10.11.2020.)
b	4th Extension of Time (EOT) Granted up to	: 30.06.2024 (vide Govt. Memo No.10316/Projects-IV/A1/2020 Dt:26.10.2022.)
c	It is to certify that the agency M/s.MEIL has completed the civil works and Electro Mechanical & Hydro Mechanical works related to the head works by 30.06.2020.	
13	<b>Tunnel</b>	
	Shape of Tunnel	: D-Shaped
	Finished dia of Tunnel	: 9 Mtr ( Cross-sectional Area=73.305 SQM)
	Total Length of Tunnel	: 16.180 Km
	Value of Tunnel	: Rs.793.75 Cr
14	<b>Underground Pump House</b>	
	Size of Pump House	: 198 M x 21 M x 35 M
	Value of Pump Huse	: Rs.662.87 Cr



909YC	910C	E3E
		2022



ATTESTED

SADA SIVA KUMAR REDDY, B.Com  
ADVOCATE & NOTARY  
Appointed by Govt. India  
Regn. No. 198, Rev (Regn. No. 21.04.2000)  
122, Saraswathi Enclave, Bhagyanagar Colony,  
Municipality, Hyderabad, T.S., India

२१०

Handwritten text, possibly a name or address, in a rectangular box.






बाल - २/		
१०१५८	१५६	६३६
२०२३		

	Electro Mechanical & Hydro Mechanical Works	
15	No. of Pumps	: 8 No's
	No. of Motors	: 8 No's
	Capacity of each motor	: 43 MW
	Capacity of each pump	: 31.06 Cumecs
	Value of EM HM (Supply, erection, testing & Commissioning)	: Rs.896.52 Cr
16	Total value of work completed as on 31.03.2022 is Rs.3484.44 Cr and balance value is Rs.279.57 Cr	
17	Balance components of work under execution	
	a)	High Level Pump House with Piped Irrigation network to serve high level ayacut of 15000 Acres
	b)	Distributory System Under Main Canal
18	The works completed to the extent of 92 % up to 31.03.2022	



*K. S. Baker*  
Executive Engineer, I&CADD.  
Irrigation Division No. 3  
Siddipet-502103.

28/12/22



बल - २/		
१०९५८	१८०	६३६
२०२३		



10/1/25



Faint, illegible text in the center of the page.



बंरल - २/		
१०१५८	१८१	६३६
२०२३		

Maharashtra Tenders		eProcurement System Government of Maharashtra										
		Short Fall Document Submission Confirmation										
		Date : 21-Apr-2023 06:01 PM										
<b>Requested Short Fall Details</b>												
Organisation Chain :	Mumbai Metropolitan Region Development Authority  Engineering											
Tender Ref No :	MMRDA/TWIN TUNNEL/PKG2/2023											
Tender ID :	2023_MMRDA_868860_1											
Tender Title :	Design and Construction of 6.09 km Thane side long twin tube road tunnel											
Requested By :	Mahendra Singh											
Requested Date :	21-Apr-2023 04:39 PM											
Document Submission Start Date & Time :	21-Apr-2023 05:00 PM											
Document Submission End Date & Time :	24-Apr-2023 11:00 AM											
<b>Requested Short Fall Documents</b>												
S.No	Document Description	Document Type	File Name	Requested Document Description								
1.	VOLUME1	.pdf	MEIL_TECH_BID_PKG2_PART-1.pdf	It is observed that both the Bidders have qualified for all the criteria individually and combinedly for both the packages except for the Clauses under 2.2.2.2 i and 2.2.2.2 iii b Threshold Technical capacity of Volume1 of the Tender documents This clarification is issued to you by the authority in accordance with Clause 3.1.4 of Volume1 of the Tender document. You are requested to submit the clarification within 2 days from the receipt of this letter to the undersigned.								
<b>Responded Short Fall Documents</b>												
Bid ID :		4861751										
Bidder Name :		MEGHA ENGINEERING AND INFRASTRUCTURES LIMITED										
Frozen Date & Time :		21-Apr-2023 05:25 PM										
S.No	Document Start Date	Document End Date	Frozen Date	Document Description	Document Type	File Name	File Size (KB)	Bidder Description	Uploaded Date	Status Updated On	Status	Reason
1.	21-Apr-2023 05:00 PM	24-Apr-2023 11:00 AM	21-Apr-2023 05:25 PM	VOLUME1	.pdf	Submission_of_Clarification_Thane-Borivali_Pkg2.pdf	6528	Dear Sir, Please find enclosed our reply letter with supporting documents duly mentioning different projects for meeting qualification criteria of 2.2.2.2 i and 2.2.2.2 iii b for both packages - and 2 separately. This is for your kind information	21-Apr-2023 06:01 PM	21-Apr-2023 05:50 PM	Initiated	pl ignore the earlier query
<div style="border: 2px solid purple; padding: 5px; display: inline-block;">             बरत - २/         </div>												
<div style="border: 2px solid purple; padding: 5px; display: inline-block;">             १०१५८      १०२      ६३६         </div>												
<div style="border: 2px solid purple; padding: 5px; display: inline-block;">             २०२३         </div>												
<b>Overall Status</b>												
Status :		Resubmit										
Reason :		a. To submit addl documents to demonstrate the technical capacity of INR 14546 Cr for Pkg 1 and INR 14922 Cr for Pkg 2 separately. b.To submit addl documents to demonstrate the work experience certificate of one tunnel project separately for both PKG										
Updated Date & Time :		21-Apr-2023 05:50 PM										
<b>Resubmitted Documents History</b>												
S.No	Document Start Date	Document End Date	Frozen Date	Document Description	Document Type	File Name	File Size (KB)	Bidder Description	Uploaded Date	Status Updated On	Status	Reason




बरत - २/  
 १०१५८      १०२      ६३६  
 २०२३





ब.ल - २/		
१०१५८	१८३	६३६
२०२६		

1.	21-Apr-2023 05:00 PM	24-Apr-2023 11:00 AM	21-Apr-2023 05:25 PM	VOLUME1	.pdf	Submission_of_Clarifications- Thane-Borivli_Pkg-2.pdf	6528	Dear Sir Please find enclosed our replies and clarifications letter along with supporting documents for your kind information and consideration	21-Apr-2023 05:24 PM	21-Apr-2023 05:50 PM	Resubmit	pl ignore the earlier query
----	-------------------------	-------------------------	-------------------------	---------	------	--	------	---	-------------------------	-------------------------	----------	--------------------------------------



530



बरल - २/		
१०१५८	१८५	६३६
२०२३		



Welcome : msp@meil.in  
Last login : 21-Apr-2023 05:19 PM

Server Time : 21-Apr-2023 18:02:39  
Home Logout

eProcurement System Government of Maharashtra

SHORT FALL DOCUMENTS


- User Management**
  - Debarred/Revoked Details
  - My Accounts
  - My Documents
- Auction Management**
  - My Auctions
  - Live Auctions
  - View Auction History
- Bid Management**
  - Search Active Tenders
  - My Tenders
  - Clarification
  - My Active Bids
  - Bid Opening (Live)
  - Short fall Documents
  - Online Payment Status
  - My Bids History
  - Short Fall Documents History
  - Acknowled Clarification
  - Tender Status
  - My Withdrawn Bids

**Acknowledgement**

Organisation Chain : Mumbai Metropolitan Region Development Authority||Engineering  
Tender Ref No : MMRDA/TWIN TUNNEL/PKG2/2023  
Tender ID : 2023\_MMRDA\_868860\_1  
Tender Title : Design and Construction of 6.09 km Thane side long twin tube road tunnel  
Document Submission Start Date & Time : 21-Apr-2023 05:00 PM  
Document Submission End Date & Time : 24-Apr-2023 11:00 AM  
Bid ID : 4861751  
Bidder Name : MEGHA ENGINEERING AND INFRASTRUCTURES LIMITED  
Document Submitted Date & Time : 21-Apr-2023 06:02 PM

**Document List**

S.No	Document Description	Document Type	File Name	File Size (KB)	Uploaded Date	Bidder Description
1.	VOLUME1	.pdf	Submission_of_Clarificaton-Thane-Borivali_Pkg2.pdf	6528	21-Apr-2023 06:01 PM	Dear Sir, Please find enclosed our reply letter with supporting documents duly mentioning different projects for meeting qualification criteria of 2.2.2.1 and 2.2.2.2 # 2 and 3 separately. This is for your kind information



11



बाल - २/		
१०१५८	१८८	६३६
२०२३		