
 

MUMBAI METROPOLITAN REGION DEVELOPMENT AUTHORITY 
(MMRDA) 

 

MINUTES OF THE PRE-BID MEETING HELD ON 29th March, 2017. 
 
The MMRDA had invited e-Tenders for ‘Appointment of a Consultant for Realizing the “Kalyan Growth 

Centre” by Preparing Town Planning Schemes for Phase-1 & Phase-2’ by publishing the Tender 

Notice in Times of India, Economic Times & Maharashtra Times on 17/03/2017 as detailed below :-  
 

E-RFP NOTICE 
 

 

Mumbai Metropolitan Region Development Authority (MMRDA) hereby invites Request for Proposal 
(RFP) from eligible bidders through MMRDA e-tendering Portal for Appointment of a Consultant for 
Realizing the “Kalyan Growth Centre” by Preparing Town Planning Schemes for Phase-1 & Phase-2. 
The RFP details are as under: 
No. Parameters Details 

1  
Tender/Bid 
No.  

MMRDA/T&CP/000825     

2  Division  Planning Division 

3  
Name of 
Tender/Bid  

Request for Proposal for Appointment of a Consultant for Realizing the 
“Kalyan Growth Centre” by Preparing Town Planning Schemes for Phase-1 & 
Phase-2. 

4  
Contact 
Details  

Senior Planner, Sub-Regional Office, Thane, M.M.R.D.A. 
Tel: 022-25388122 / 022-25442633  |  Fax:022-25418265 / 022-25442633  
Email: itcadmin@mailmmrda.maharashtra.gov.in  and  
sro.thane@mailmmrda.maharashtra.gov.in 

5  
Important 
Dates  

 

Milestone From date/time To date/time 

Tender Release 
17.03.2017 - 5 pm 
(IST) 

 

Bid document 
download  

17.03.2017 - 5 pm 
(IST) 

28.04.2017 - 5 pm (IST) 

Last date of receipt 
of 
queries/clarification  

 
23.03.2017 till 5 pm  
(IST)  

Pre Bid Meeting 
29.03.2017 at 3 pm 
(IST) 

Venue: 9
th
 Floor, New 

MMRDA Building, E-
Block, Bandra-Kurla 
Complex (BKC), Bandra 
(East), Mumbai – 
400051, Maharashtra, 
India.  

Last date of Online 
submission  

 
02.05.2017 till 3 pm  
(IST) 

Bid Transfer Date  
02.05.2017 - 4 pm 
(IST) 

03.05.2017 - 4 pm (IST) 

 
 
2. As per the Schedule given in the Tender Document, the Pre-Bid Meeting was held on 

29.03.2017 at 3.00 p.m. on 9
th
 Floor, New MMRDA Building, E-Block, Bandra-Kurla Complex 

(BKC). The Pre- Bid Meeting was held in the presence of:-  
 



(i) Chief, Planning Division – Represented by Shri. S. V. Surve (Consultant -KGC), Shri. M.D. 

Mane (Sr. Planner), Shri. S. S. Yadav (Planner),Shri. S. Shete (Dy. Planner) and 

Shri.ShivrajPawar (Dy. Planner). 

(ii) Dy. Metropolitan Commissioner, Lands & Estate Cell – Represented by Shri. 

Chincholkar(Head Surveyor).  

(iii) IT Cell, e-Tendering,MMRDA- Represented by Shri. Ganesh. 

 
3. The pre-bid meeting has also been attended by the representatives of the following:  
 

i. Preeti Bangari, CBRE South Asia Pvt. Ltd., Mumbai. 

ii. Krishna Desai, CRISIL Infrastructure Advisory, Mumbai.  

iii. Yashwant Warade, Design Point Consult Pvt. Ltd., Surat. 

iv. Rajesh C. Shukla of LEA Associate South Asia Pvt. Ltd., Navi Mumbai. 

v. Ayako Kondo, PADECO Co. Ltd., India.  

vi. Rupali Vaidya, Design and Planning Consult Pvt. Ltd, Ahmedabad. 

vii. Mishkat Ahmed, Edifice Consultants Pvt. Ltd, Mumbai. 

viii. Aniruddha Shidore, P. N. Shidore and Co., Mumbai. 

ix. Khyati Sonpal, TATA Consulting Engineers Ltd., Mumbai 

x. Nikhil Vaiude, Associate Project Director, All India Institute of Local Self 

Governance (AIILSG), Mumbai.  

  
4. During the discussion by these intending Bidders / Consultants, the following issues were 

raised by them and also mailed by some of them: 
 

Sr. 
No. 

Ref. in Tender Document / Page 
No. 

Points raised for clarification Clarification / Amendments to the sections 
of RFP 

Bidder No.1: Name – LEA Associates South Asia Pvt Ltd 
1 Page No-10  

RFP Summary and Key 
Information, Payment Terms. 

Bidders Comment: 
i. The time schedule shows 

work progress from date of 
signing contract. It is 
requested to provide at least a 
week’s time team mobilization. 
This may be 2 weeks from 
date of contract signing. This 
may please be included in 
RFP. 

Regarding Bidder’s point no.(i): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

Page No-10  
As per ITC clause no. 3.1.1, It is 
required to submit non-refundable 
tender processing fee of INR 
10,000/-. Under clause no. 3.2.1 
of ITC, it is also required to 
provide Earnest Money Deposit 
for sum of INR 3,00,000/- by way 
of electronic transfer through 
MMRDA e-Tendering portal. The 
EMD will be returned in case of 
unsuccessful bidder and in case 
of the successful bidder, it will be 
released and Performance Bank 
Guarantee will be levied. 

Bidders Comment: 
i. It is requested to accept the 

EMD in the form of a Bank 
Guarantee. 

ii. This will assist the bidders in 
maintaining their cash 
flow.Please confirm. 

Regarding Bidder’s point nos.(i) and (ii): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document.   

2 Page No-10  
RFP Summary and Key 
Information, Payment Terms. 

Bidders Comment: 
i. As per the payment term the 

first payment shall be realized 
only after 1.5 to 2 months of 
work initiation. Therefore, it is 
requested, that at least 10% of 
contract amount be given as 

Regarding Bidder’s point no.(i): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

ii. As per the Tender Schedule 5 % of fee are 
released on submission of Inception Report 
(i.e. after 15 days from signing of contract). 



Sr. 
No. 

Ref. in Tender Document / Page 
No. 

Points raised for clarification Clarification / Amendments to the sections 
of RFP 

mobilization advance. Please 
confirm. 

iii. As mentioned at Sr. No. 5 & 6. 

3 Page No-16, Section 2.3 
The development plan for the 27 
Villages Notified Area, in which 
the Kalyan Growth Centre is 
located, is already prepared and 
partly sanctioned by the Govt. 
 

Bidders Comment: 
i. MMRDA is requested to 

share the existing and 
proposed plan already 
prepared (softcopy- 
AutoCAD version) for the 
project area.  

ii. This will help us in 
preparation of the 
‘conceptual plan’ as 
mentioned in page 51, 
chapter 3 and 4, as part of 
section 5.4 approach and 
methodology. 

Regarding Bidder’s point nos.(i) and (ii): 
i. The sanctioned Development Plan as per 

the Govt. Notification dt. 11.03.2015 (in 
PDF/JPEG format as available in this 
office) shall be made available to the 
Bidder/ Consultant, where as the Auto-Cad 
shall be provided to the Bidder/Consultant 
as an additional support. However, for 
authenticity or any discrepancy the 
Bidder/Consultant shall refer to the 
PDF/JPEG copy. 
 

4 Page No-16,  
Section 2.3, (e) point 
The Consultant shall consider any 
other issues informed by the 
Project Review Committee (PRC) 
of MMRDA. 
 

Bidders Comment: 
i. The other issues may be 

defined. This will assist the 
bidder in scoping of their 
terms of reference within the 
overall ambit of scope of 
work. 

Regarding Bidder’s point no.(i): 
i. As mentioned in the RFP document the 

Bidder’s/Consultant has to work the cost of 
the complete assignment with scope for 
issues informed by the Project Review 
Committee (PRC) of MMRDA which shall 
be within the overall ambit of scope of 
work. 

ii. If at any point during the assignment it is 
felt that the suggestions/other issues of 
PRC is differing from the scope of work but 
is necessary for the successful completion 
of the assignment, then approval from 
Hon. MC MMRDA shall be sought at 
appropriate stages for bringing clarity and 
accordingly the Bidder/Consultant shall be 
directed with prior notice.  

5 Page No-17, Task 3, (3) point 
Both the Cadastral Base Map and 
Ownership Statement shall have 
to be certified by the Dy. SLR. 

Bidders Comment: 
i. We would request MMRDA to 

take the lead in getting the 
task done as it would be 
difficult for the consultants (a 
private party) to get the data 
certified from third party (a 
government agency) who is 
not part of contract. 

Regarding Bidder’s point nos.(i): 
i. As per the request of the 

Bidders/Consultant, the work of certifying 
Land Records from Dy. SLR is removed 
from the scope of the Bidders/Consultants 
Task. 

ii. Scope of work in Task 2 and 3 are 
combined together. The Revised Task 2& 
3 is now as follows:-Topographical 
Survey, Demarcation of Plot 
Boundaries/Reservation Plots, Record 
Collection, Preparation of Base Map 
and Area Statement.  

iii. The revised Task 2 & 3 completion time 
is increased from earlier 45 Days to now 
90 Days.  

iv. Payment % of fees in the revised Task 
2&3 are now increased from earlier 15% 
to now 20%.  

v. As mentioned in the RFP document the 
Bidder’s/Consultant has to prepare 
detailed base maps showing plot level 
ownership and boundary demarcation, 
which are a pre-requisite for preparation of 
TPS. 

vi. The Bidder/Consultant has freedom to 
choose any method of survey as long as 
accurate detailed plot level survey showing 
ownership and division of land parcels is 
achieved.  

vii. However, the primary responsibility of land 
data collection, compilation and analysis of 

6 Page No-18, Task 3, (4), (5), and 
(6) points 
 The Base Map will be geo-
referenced using the 10 GCPs 
taken by the DGPS [The Bidder 
shall provide 10 GCPs taken by 
DGPS for successful Geo-
Referencing of the Base Map]. 
 
The said work shall be carried out 
in co-ordination with the Lands 
Cell & Engineering Div. of 
MMRDA within the stipulated time 
frame. 
 
 The maps shall be submitted to 
MMRDA at a suitable scale and 
appropriate format as stipulated 
by the concerned Dy. SLR Office. 
The required area statements are 
also to be submitted to MMRDA 
after due authentication and 
standard required for TPS. 

Bidders Comment: 
i. It is requested to kindly 

elaborate the procedure as 
we understand that it would 
be difficult for a consultant to 
get the task done. 
 

ii. As we are aware that DILR 
has powers to carry out 
property demarcation 
survey. Therefore, it is 
requested to clarify the 
support that will be provided 
by MMRDA to undertake this 
survey? 



Sr. 
No. 

Ref. in Tender Document / Page 
No. 

Points raised for clarification Clarification / Amendments to the sections 
of RFP 

land data shall remain with the 
Bidder/Consultant. 

viii. MMRDA shall provide support in the form 
of co-ordination with the various 
departments involved by means of 
issuance of letters to the 
Bidders/Consultants for necessary 
execution of work. 

ix. MMRDA shall get the Land Records / Data 
certified from Dy. SLR. 

x. The fees required for purchase of 
cadastral records from the concerned Dy. 
SLR shall be borne by Bidder/Consultant 
and shall be reimbursed by MMRDA on 
submission of receipts of payments by the 
Bidder/Consultant. 

xi. The revised Time Schedule along with 
revised payment schedule is kept at the 
end of the Pre-Bid Queries. 

xii. Accordingly, the said changes shall be 
incorporated in the RFP at pages 10, 17, 
18, 25, 26, 28, 71. 

7 Page No-18, Task 4, 10 point 
Undertake two relevant 
International case studies for 
Growth Centres (may involve field 
trips); 
 

Bidders Comment: 
i. It is requested to kindly clarify 

the following for international 
Travel: 
 No of Persons from Client, if 

any  
 Duration 
 Class of travel etc. 
 How will it be paid for? 

Should the consultants 
estimate it as part of their 
price bid or shall it be paid 
as per actual? 

Regarding Bidder’s point no.(i): 
i. Field trips for two International Case 

Studies similar to Growth Centre shall be 
considered for 3 Member Team from Client 
for a period of 10 Days in Economy Class 
travel. 

ii. The cost of above trip shall be borne by the 
Bidder / Consultant and the same shall be 
reimbursed by MMRDA on submission of 
receipts of expenditure. 

 
  

8 Page No-18, Task 4, (19) point 
It is suggested that for better and 
effective planning of infrastructure, 
the Bidder has to conduct new site 
investigations / studies, etc. 

Bidders Comment: 
i. The consultants are not clear 

about the ‘new site 
investigations’. Whether this is 
in form of case study or 
otherwise. Please clarify. 

Regarding Bidder’s point no.(i): 
i. As mentioned in the RFP document the 

Bidder’s/Consultant has to work the cost of 
the complete assignment with scope for 
new site investigationsfor Growth Centre.  

ii. The said new site investigationsshall be 
based on the recommendations of PRC in 
consultation with the Bidder/Consultant 
with prior approval from Hon. MC MMRDA. 

iii. The cost of the said new site investigations 
shall be based on actuals submitted by the 
Bidder/ Consultant at appropriate stages of 
the assignment and shall be subject to 
approval from Hon. MC MMRDA. 

9 Page No 22 & 23, Task 7 and 
Task 9 
 MMRDA shall specify wherever 
the statutory requirement is 
needed for publication of 
documents in Marathi. 

Bidders Comment: 
i. Translation of documents into 

Marathi shall entail further 
cost. 

ii. Therefore, it is requested to 
confirm whether Marathi 
version of relevant documents 
shall also be required to be 
submitted by the Consultants? 

Regarding Bidder’s point nos. (i) and (ii): 
i. The Bidder’s/Consultant has to work the 

cost of the complete assignment with 
scope for Marathi translation, verification 
and authentication of the documents, 
reports, legend/symbols on maps, etc. 
from Marathi specialist with experience in 
Govt. works.  

10 Page No 27, Notes  point (1) 
 The Consultant shall submit each 
of the above-mentioned 
deliverables as per the schedule 
mentioned above. This shall be 
followed by a presentation to 

Bidders Comment: 
i. For better clarity, instead of 

carrying out modification in old 
document, it is suggested to 
accept addendum. Only the 
final report/ documents which 

Regarding Bidder’s point no.(i): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document.   



Sr. 
No. 

Ref. in Tender Document / Page 
No. 

Points raised for clarification Clarification / Amendments to the sections 
of RFP 

MMRDA within 2 weeks, wherein, 
the Project Review Committee 
(PRC) members shall give their 
comments and suggestions in the 
form of feedback. The 
observations/ suggestions of 
MMRDA shall be incorporated by 
the Consultant for sign-off before 
proceeding for the next stage of 
deliverables. 

are required to be submitted 
to Government may be taken 
up for modification.Please 
confirm. 

11 Page No 27, Notes 4
th

  point 
The payment shall become due 
on approval of the stage reports 
and on raising of bills/ invoice by 
the Consultant after the approval 
of the stage report. The 
processing time of the payment 
shall be about 60 days for final 
payment and about 30 days for all 
other payments subject to 
MMRDA’s Rules of Business. 
 

Bidders Comment: 
i. The RFP mentions the 

payment processing time of 
30 days from approval. 
However, the time limit for 
calling the PRC meeting has 
not been advised. Based prior 
experience, this may take 
along time. Hence, it is 
suggested that 80% of 
payment be released on 
submission of bill along with 
report and balance 20% on 
approval.Please confirm. 

Regarding Bidder’s point no.(i): 
i. As per the request of the 

Bidders/Consultant the payment shall be 
released in 2 parts for each of the 
stages:-45% on submission and balance 
55% after verification and acceptance 
as completion of the task at said stage 
by MMRDA. 

12 Page 58, 6.2 Summary of 
Financial Bid 
Service tax will be paid in addition 
as per prevailing norms. 

Bidders Comment: 
i. It is requested to also include 

payment of GST that is 
expected to be rolled in from 
July, 2017. 

Regarding Bidder’s point no. (i): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document.   

ii. If at any point during the assignment the 
GST is made applicable, then subsequent 
changes in the RFP shall be made at the 
appropriate stages on approval from Hon. 
MC, MMRDA.  

Bidder No.2: Name – EDIFICE Consultants Pvt Ltd, Mumbai 
13 Page 9, 1.2 

The member of the consortium 
fulfilling the criteria laid out in item 
no 6 shall have qualified and 
experienced multi-disciplinary 
team of at least 50 professionals 
on payroll/full time association. 
The professionals shall consist of 
qualified Architects, Town 
Planners, Urban Designers, 
Engineers, Landscape Architects 
etc 

Bidders Comment: 
i. This should be applicable to 

the Lead Consultant with the 
requisite turnover of 15 Crore. 

Regarding Bidder’s point no. (i) : 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

ii. Also same as mentioned at Sr. No. 41.  

14 Page 19, Report 2  
Conceptual Infrastructure Report 

Bidders Comment: 
i. What is the extent of detail 

required in the infrastructure, 
disaster management and 
Environmental Management 
Plan, Flood prevention etc? 
These are separate projects 
by itself for which detailed 
report may be created beyond 
the scope of this RFP. We 
request instead to state that 
“sustainable strategies w.r.t. 
services and ecology must be 
integrated in the conceptual 
master plan.” 

Regarding Bidder’s point no. (i): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

ii. The Bidder/ Consultant is required to 
submit Conceptual Level Reports showing 
strategies, work plans, sketches, basic 
estimations, costing, etc. along with 
supporting data, studies, etc., which can 
be later on taken up by MMRDA as 
separate independent projects as per the 
future requirement and development of the 
Growth Centre. 



Sr. 
No. 

Ref. in Tender Document / Page 
No. 

Points raised for clarification Clarification / Amendments to the sections 
of RFP 

15 Page 21,Task 6 (2) 
 Detailed Infrastructure Report 

Bidders Comment: 
i. What is the level of detail 

required in terms of 
infrastructure costing and 
drawings? Please clarify if this 
is limited to block cost and 
network diagrams. In that 
case, invert levels etc will not 
be indicated. This will affect 
the fee and the topographic 
survey scope as well. 

Regarding Bidder’s point no. (i): 
i. As mentioned in the RFP document the 

Bidder’s/Consultant has to work-out the cost 
of the complete assignment. 

ii. The Bidder/ Consultant is required to submit 
Conceptual Level Reports showing 
strategies, work plans, diagrams, sketches, 
basic estimations, costing, etc. along with 
supporting data, studies, etc., which will help 
MMRDA in preparing general basic 
estimation of costs for carrying out the 
infrastructure works in the Growth Centre. 

iii. The detailed costs shall be worked out at the 
time of execution of the said infrastructure 
works. 

16 Page 22, Task 6, (4)  
The overall 3D visualizations 
(model and walkthrough) will be 
done for the TPS area and the 
report will specify the various 
urban design and architectural 
controls required to achieve the 
urban form 

Bidders Comment: 
i. We request that the costs for 

walkthrough and model be 
paid as per actual, basis the 
design intent. It is not possible 
to include this in the fee at this 
time and can be determined 
only when the design is 
finalised and the details to be 
incorporated mutually agreed 
upon. This will have an impact 
on the fee quote. 

Regarding Bidder’s point no. (i): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

ii. As mentioned in the RFP document the 
Bidder’s/Consultant has to work-out the cost 
of the complete assignment. 

17 Page 36, Key Personnel  
Additional Requirement under 
each category. 

Bidders Comment: 
i. Since the project focus is on 

TPS and experience dealing 
with local conditions, the 
requirement for 
overseas/global projects 
seems invalid. 

Regarding Bidder’s point no. (i): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

ii. As mentioned in the RFP document the 
Bidder’s/Consultant has to work-out the cost 
of the complete assignment. 

18 Urban and Regional 
Planner/Team Leader 

Bidders Comment: 
i. Does this have to be from the 

Lead Consultant or any 
consortium member? 

Regarding Bidder’s point no. (i): 
i. As mentioned in the RFP, the Team 

Members can be from the Lead Bidder or a 
Consortium member (in case of a 
consortium). 

 
19 Landscape Architect Bidders Comment: 

i. The role of Landscape 
Architect is redundant at this 
point since the scope of work 
does not require detailed 
GFCs, BoQs etc. Hence we 
request that this be deleted 
from Key Personnel. An Urban 
Designer addresses overall 
open space strategies and 
ideas.  

Regarding Bidder’s point no. (i): 
ii. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

 

20 Traffic and Transportation 
Engineer 

Bidders Comment: 
i. For such a project, a traffic 

planner/engineer is required at 
conceptual planning stage, 
which is more important than 
a landscape architect. This 
has not been included in the 
RFP as separate personnel, 
but clubbed with MEP 
planning. Both should be 
separate. 
 

Regarding Bidder’s point no. (i): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

21 Expert for topographical survey? Bidders Comment: 
i. There is a large component on 

Regarding Bidder’s point nos. (i) and (ii): 
i. The request submitted by the 



Sr. 
No. 

Ref. in Tender Document / Page 
No. 

Points raised for clarification Clarification / Amendments to the sections 
of RFP 

topographical survey in the 
tasks – there is no Key 
Personnel requirement for 
same. Hence we request that 
same must be included, apart 
from GIS Expert. 

ii. Also weight-age for GIS 
expert be increased to 3 or 4 
as it is a crucial part of the 
RFP. 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

ii. Also same as mentioned at Sr. No. 5 & 6.  

22 General Bidders Comment: 
i. Can key personnel be sub-

consultants? 

Regarding Bidder’s point no. (i): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

23 ICT integration Bidders Comment: 
i. On Page 19 it is mentioned 

that conceptual plan is 
required for integration of ICT 
to support Smart City 
initiatives identified. If MMRDA 
is keen on the same, ICT 
Expert should also be 
included in the Key Personnel. 
This will also help consultant 
finalise the fee quote. 

Regarding Bidder’s point no. (i): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

ii. As mentioned in the RFP document the 
Bidder’s/Consultant has to work-out the 
cost of the complete assignment. 

iii. The Bidder/ Consultant is required to 
submit Conceptual Level Reports showing 
strategies, work plans, diagrams, 
sketches, basic estimations, costing, etc. 
along with supporting data, studies, etc., 
which will help MMRDA in preparing 
general basic estimation of costs for 
carrying out the infrastructure works in the 
Growth Centre. 

iv. The said Reports can be later on taken up 
by MMRDA as separate independent 
projects as per the future requirement and 
development of the Growth Centre. 

v. The detailed costs shall be worked out at 
the time of execution of the said 
infrastructure works. 

24 Overall comments 
Timelines 
Tasks 
Payment conditions 

Bidders Comment: 
i. The timelines for survey are 

very tight. In order to achieve 
the targets in an accurate 
manner, certain ideas can be 
discussed with the appointed 
consultant at that time and 
finalise.  

ii. Also the first half of the 
assignment entails major 
costs – hence we request that 
this be considered while 
framing the fee distribution 
with 50% fee due by Task 3. 
 

Regarding Bidder’s point no. (i) & (ii): 
i.Same as mentioned at Sr. No. 5 & 6.  
 

Bidder No.3: Name – Design and Planning Counsel, Ahmedabad  
25 Page17, Clause no. 2.4, Task 2 

 
Bidders Comment: 

i. We request you to inform 
tentative schedule of T.P. 
Scheme for Phase 1 and 
Phase 2. 

ii. Time gap of around 4 month 
will be better between the two 
phases. 

Regarding Bidder’s point nos. (i) and (ii): 
i. The said matter is not yet finalized and as 

when it is finalized, it shall be communicated 
to the Bidder/Consultant.  

26 Topographic survey Bidders Comment: 
i. If Phase 2 is not to be started 

concurrently, We suggest the 
topographic survey should be 

Regarding Bidder’s point nos. (i) and (ii): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 
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Ref. in Tender Document / Page 
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of RFP 

limited to Phase 1 only. This 
will speed up the work of 
Phase 1.  Topographic survey 
of Phase 2 may be initiated, 
Once the Phase 1 crosses the 
Base map and approval by 
Dy. SLR. 

ii. If there is more than 4 months’ 
time gap between Phase 2 
topographic survey and actual 
TP Scheme design, the 
exercise will be wasteful as 
more construction / Plan 
passing activities would have 
happened during the period. 

 

ii. Same as mentioned at Sr. No. 25.  

27 Page 18, Clause no. 2.4, Task 4: 
15. Viability for Station Area 
Improvement Scheme of Nilaje 
Station and provisions in TPS for 
its development, funding & 
costing. The Bidder / Consultant 
has to provide ConceptualPlan for 
Station Area Improvement of 
Nilaje Station. 
16. Impact of Multi-Modal Corridor 
(MMC), Kalyan Ring Road & 
Dedicated Freight Corridor (DFC) 
on developments in the Growth 
Centre. 
17. Provision / Scheme for 
Rehabilitation of persons affected 
in the scheme/s. 
18. Strategies and Plan for 
Disaster Management, Flood 
prevention & management, 
emergency evacuation plans, 
security and safety of habitants, 
etc. 
19. Smart City initiatives, etc. 
[Note: It is suggested that for 
better and effective planning of 
infrastructure, the Bidderhas to 
conduct new site investigations / 
studies, etc.] 

Bidders Comment: 
i. Point No. 15 to 19 are outside 

the focus of T. P. Scheme and 
should be removed from 
scope of work. These issues 
should be taken up separately 
and used as inputs in TP 
Scheme preparation.Ex: 
Station Area Improvement of 
Nilaje Station. Consultant 
should only focus on providing 
additional land through TP 
scheme around the station. 

ii. Provision / Scheme for 
Rehabilitation of persons 
affected in the scheme/s: TP 
Scheme does not deals with 
issues of R&R.  

iii. Disaster Management, Flood 
prevention & management, 
emergency evacuation plans, 
security and safety of 
habitants, etc. : This requires 
expertise of disaster 
management experts and not 
TP Scheme expert. Disaster 
management report may be 
referred while preparing TP 
Scheme. 

Regarding Bidder’s point nos. (i) to (iii): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

ii. As mentioned in the RFP document the 
Bidder’s/Consultant has to work-out the 
cost of the complete assignment. 

iii. The Bidder/ Consultant is required to 
submit Conceptual Level Reports showing 
strategies, work plans, diagrams, 
sketches, basic estimations, costing, etc. 
along with supporting data, studies, etc., 
which will help MMRDA in preparing 
general basic estimation of costs for 
carrying out the infrastructure works in the 
Growth Centre. 

iv. The said Reports can be later on taken up 
by MMRDA as separate independent 
projects as per the future requirement and 
development of the Growth Centre. 

v. The detailed costs shall be worked out at 
the time of execution of the said 
infrastructure works. 

28 Page 19, Clause no. 2.4, Task 5 
 

Bidders Comment: 
i. Preparation of conceptual plan 

for Disaster Management, 
Solid Waste routes and 
collection points, Emergency 
Route Plans, Emergency 
Evacuation plans and 
Environmental Management 
Plan are not part of T. P. 
Scheme. Please remove them 
from the scope. 

Regarding Bidder’s point no. (i): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

ii. Same as mentioned at Sr. No. 27.  



Sr. 
No. 

Ref. in Tender Document / Page 
No. 

Points raised for clarification Clarification / Amendments to the sections 
of RFP 

29 Page 25 & 26, Clause no. 2.5  Bidders Comment: 
i. Major financial investment 

from the consultants will be 
required in the first few stages 
of conducting topographic 
survey and preparation of 
base map. 

ii. While 5% Bank Guarantee 
(BG) is already with MMRDA, 
Please increase the payment 
against Task 1 – Inception 
Report &Task 6 - 
Preparation of Final 
Proposals, Reports for 
Owners Meeting from 5% to 
10% at each task for 
preparation of Town Planning 
Scheme, major planning level 
efforts are required to provide 
up to these tasks and 
consultant has to provide 
more resource and energy 
during the same. 

Regarding Bidder’s point no.(i) & (ii): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

ii. Also same as mentioned at Sr. No. 5 & 6.  

30 Page 26, Clause no. 2.5, No. 
7(B) 
 

Bidders Comment: 
i. Kindly clarify the purpose of 

consultation with Director, 
Town Planning, Pune. 

Regarding Bidder’s point no.(i): 
i. The said consultation with the Director, 

Town Planning, Pune is a mandatory 
statutory activity to be carried out in TPS 
under the MR&TP Act, 1966.  

31 Page 28, Clause no. 2.7 Bidders Comment: 
i. We request MMRDA to keep 

one nodal person for co-
ordination with client, various 
Govt departments and other 
stakeholders throughout the 
project timeline.   

Regarding Bidder’s point no.(i): 
i. The said Nodal person shall be appointed by 

MMRDA for co-ordination purpose 
throughout the project timeline.  

32 Page 33, Clause no. 3.8,  
Point 2 

Bidders Comment: 
i. Our firm has been in operation 

from more than 15 years. First 
as proprietorship and from 
2009 as Pvt. Ltd. In the same 
name. During the 
incorporation the 
proprietorship firm was taken 
up by the incorporated firm. 
Please confirm that there will 
be no issue in terms of our 
eligibility as we will submit 
documentary proof in the 
memorandum of the company. 

Regarding Bidder’s point no.(i): 
i. On submission of relevant documents and 

the relevant experience, the said firm/s shall 
be eligible for Bidding in this RFP as per the 
RFP Conditions.  

33 Page 33, Clause no. 3.8,  
Point 6 
Work order, client experience 
certificates ---- shall be submitted 
by the lead bidder. 

Bidders Comment: 
i. Please clarify if you wish to 

convey that project 
experience&certificates of only 
lead bidder will be considered 
for evaluation? 

Regarding Bidder’s point no. (i): 
i. As mentioned in the eligibility criteria in the 

RFP document. 

34 Page 35, Clause no. 3.9  
 

Bidders Comment: 
i. As mentioned in table, 

average annual turnover 
should be 7.5 Cr. and not 15 
Cr.  

Regarding Bidder’s point no.(i): 
i. As mentioned in the RFP, the Avg. Annual 

Turnover required is INR 15 Crore. 
However, marks have also been allotted if 
the Avg. Annual Turnover is from INR 7.50 
Crore and above.  

35 Page 58, Clause no. 6.2(A) 
 

Bidders Comment: 
i. Please confirm that all fees to 

be paid at other government 
departments for records, 

Regarding Bidder’s point no.(i): 
i. Same as mentioned at Sr. No. 5 & 6.  



Sr. 
No. 

Ref. in Tender Document / Page 
No. 

Points raised for clarification Clarification / Amendments to the sections 
of RFP 

clearances etc. will be directly 
paid by MMRDA to the 
concerned department and 
not reimbursed. This will 
reduce the chances of any 
unlawful practice. 

36 MRTP act Bidders Comment: 
i. We request you to kindly 

provide an updated copy of 
M.R.T.P. Act and a copy of 
the Rules covering the TP 
Scheme. Please also provide 
any amendments that have 
been done w.r.t TP Scheme.  

Regarding Bidder’s point no.(i): 
i. The said updated copy of MR&TP Act, 1966 

and a copy of the Rules covering TP 
Schemes shall be provided via email to the 
Bidders/Consultants on their request.  

37 Page 32, Clause no 3.6  Bidders Comment: 
i. We request you to keep ratio 

of Technical Score and 
Financial Score as 70% : 30% 

Regarding Bidder’s point no. (i): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

38 Page 33, Clause no 3.8 Bidders Comment: 
i. We request you to reduce 

average annual turnover from 
15 Cr to 10 Cr. 

Regarding Bidder’s point no. (i): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

ii. Also same as mentioned at Sr. No. 34.  
Bidder No.4: Name – CRISIL Risk and Infrastructure Solutions Limited 
39 Page 9, Section 1.2, Eligibility 

criteria- 2 , Section 3.8, Sr. No. 
2, Section 3.9, Technical 
Evaluation Criteria-2, Section 
4B- Eligibility Criteria Summary-
2: 
The lead bidder and consortium 
member individually shall have 
been in operation for a period of at 
least 10 years, prior to the date of 
submission of bid. 

Bidders Comment: 
i. We request you to modify the 

clause as below: 
The Lead Bidder should have 
been in operation for a period 
of at least 10 years, prior to 
the date of submission of bid. 

Regarding Bidder’s point no. (i): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

40 Page 9, Section 1.2, Eligibility 
criteria- 6, Section 3.8, Sr. No.6, 
Section 3.9, Project 
Capabilities-3, Section 4B- 
Eligibility Criteria Summary - 6:  
The Lead member or a 
consortium member shall have 
experience in preparation and 
submission to a statutory planning 
authority, at least 2 development 
plan/master plan/layout plans 
including preparation of 
development control regulations 
for a city and preparation of 
atleast 1 town planning scheme 
for development of a minimum 
100 ha contiguous area with 
minimum 20% built up area 
having mixed land use under 
respective Acts 

Bidders Comment: 
i. Given that the consortium as a 

whole brings experience for 
the execution of the project, 
we request you to modify the 
clause as: 
The consortium shall have 
experience in preparation and 
submission to a statutory 
planning authority, at least 2 
development plan/master 
plan/layout plans including 
preparation of development 
control regulations for a city 
and preparation of atleast 1 
town planning scheme for 
development of a minimum 
100 ha contiguous area with 
minimum 20% built up area 
having mixed land use under 
respective Acts 

Regarding Bidder’s point no. (i): 
i. The request of the Bidders/Consultants is 

partly agreed.  
ii. As per the request of the 

Bidders/Consultants, the Lead Bidder or a 
Consortium member (in case of a 
Consortium) shall have experience in 
preparation and submission to a 
statutory planning authority, at least 2 
development plan/master plan/layout 
plans including preparation of 
development control regulations for a city.  

iii. As per the request of the 
Bidders/Consultants, Lead Bidder or any 
Consortium member (in case of a 
Consortium) shall have experience in 
preparation of at least 1 town planning 
scheme for development of a minimum 
100 ha contiguous area with minimum 
20% built up area having mixed land use 
under respective Acts.  

iv. Accordingly, the said changes shall be 
incorporated in the RFP at pages 9, 33, 
34, 35, 36, 37, 38, 43, 44, 50.  

v. However, in the eligibility criteria repeated 
on page 33 of the RFP Tender under item 
no. (6) erroneously mentions “(in case of a 
consortium) together” and the same may 
be treated as deleted and modified as 
stated above in points (ii) & (iii) above.  



Sr. 
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Ref. in Tender Document / Page 
No. 
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of RFP 

41 Page 9, Section 1.2- Eligibility 
criteria, Section 3.8, sr.no.7, 
Section 4B- Eligibility Criteria 
Summary-7: 
The member of consortium 
fulfilling the criteria laid out in item 
No. 6 shall have qualified and 
experienced multidisciplinary team 
of atleast 50 professionals on 
payroll/full time association. The 
professionals shall consist of 
qualified Architects, Town 
Planners, Urban Designers, 
Engineers, Landscape Architects 
etc. 

Bidders Comment: 
i. We request you to modify the 

clause as follows: 
The Lead member/consortium 
together should have qualified 
and experienced 
multidisciplinary team of 
atleast 50 professionals on 
payroll/full time association. 
The professionals shall 
consist of qualified Architects, 
Town Planners, Urban 
Designers, Engineers, 
Landscape Architects etc. 

Regarding Bidder’s point no. (i): 
i. As per the request of the 

Bidders/Consultants, the Lead Bidder or 
Consortium member/s (in case of a 
Consortium) fulfilling the criteria laid out in 
item no. 6. shall have multidisciplinary 
team of atleast 50 professionals on 
payroll/full time association. The 
professionals shall consist of qualified 
Architects, Town Planners, Urban 
Designers, Engineers, Landscape 
Architects etc. 

ii. Accordingly, the said changes shall be 
incorporated in the RFP at pages 9, 33, 
34, 35, 36, 37, 38, 43, 44, 50. 

42 Page 10, Section 1.2, Payment 
Terms-3, Section 2.5- 
Deliverables-3: 
 Task 3: Record Collection, 
Demarcation of Plot 
Boundaries/Reservation plot, 
Preparation of base 
map/Cadastral Maps and Area 
Statement and its approval by Dy. 
SLR 

Bidders Comment: 
i. Since the approval of the 

Base map/Cadastral Maps 
and Area Statement by the 
Dy. SLR shall be time 
consuming process, we 
request you to keep the task 
of record collection, 
demarcation of plot 
boundaries/reservation plot 
and preparation of base 
map/Cadastral Maps and Area 
Statement  independent of the 
approval. 

Regarding Bidder’s point no. (i): 
i. The request of the Bidders/Consultants is 

partly agreed. 
ii. Same as mentioned at Sr. No. 5 & 6.    

43 Page 17, Section 2.4, Scope of 
work, Task 2: Topographical 
Survey, Demarcation of Plot 
Boundaries / Reservation Plot 
(to be completed in 45 days),  
8): 
Establish about 10 ground control 
points using DGPS. 
 

Bidders Comment: 
i. Will the Client provide us 

specific location for 
establishment of DGPS 
points? Or the decision rest 
with the successful bidder?  

ii. Is there any specification or 
dimensions for the 
establishment of DGPS pillar?  

iii. Will Client provide any control 
point (Base station or SoI BM 
points)? 

Regarding Bidder’s point nos. (i) to (iii): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

ii. As mentioned in the RFP document the 
Bidder’s/Consultant has to work-out the 
cost of the complete assignment. 

iii. The Bidder/ Consultant shall provide the 
location for establishment of 10 DGPS, 
which shall ensure completion of survey 
work.  

44 Page 17, Section 2.4, Scope of 
work, Task 3: Record 
Collection, Demarcation of Plot 
Boundaries / Reservation Plot, 
Preparation  
of Base / Cadastral Map & Area 
Statement and Its Approval by 
Dy. SLR: 1): 
All relevant certified cadastral 
records to determine the land 
ownerships will be collected from 
the concerned Dy. SLR 

Bidders Comment: 
i. For the purpose of costing, 

kindly confirm if MMRDA will 
be collecting the cadastral 
records from the concerned 
Dy. SLR or the Consultant will 
have to collect the records. 

Regarding Bidder’s point no. (i): 
i. Same as mentioned at Sr. No. 5, 6 &43 

above.  

45 Page 18, Section 2.4, Scope of 
work, Task 4: Other data 
collection and studies: 
10)Undertake two relevant 
international case studies for 
growth centres (may involve field 
trips) 

Bidders Comment: 
i. For the purpose of costing, we 

request you to confirm if 
international trips would have 
to be carried out as part of 
scope of work. 

ii. We also request you to 
provide details of the number 
of people from MMRDA 
expected for the trip and the 
duration of the trip 

Regarding Bidder’s point nos. (i) & (ii): 
i. Same as mentioned at Sr. No. 7 above. 

46 Page 18, Section 2.5- Bidders Comment: Regarding Bidder’s point nos. (i) & (ii): 
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Ref. in Tender Document / Page 
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Points raised for clarification Clarification / Amendments to the sections 
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Deliverables, Time Period and 
Payment Schedule, note (4): 
The payment shall become due 
on approval of the stage reports 
and on raising of bills/ invoice by 
the Consultant after the approval 
of the stage report.  
 

i. We request MMRDA to modify 
this clause to consider partial 
release of payments on 
submission of a milestone and 
remaining on its approval. 
This is considering the nature 
of the assignment, and 
possible delays in approving / 
agreeing on the milestones.  

ii. We Request MMRDA to 
consider the following change:  
70% of the payment shall 
become due on submission of 
the stage reports and on 
raising of bills/invoice by the 
consultant. 30% of the 
payment for the stage report 
shall become due after 
approval of the stage report by 
MMRDA. 

i. Same as mentioned at Sr. No. 5, 6 &11 
above. 

47 Page 18, Section 3.9 Technical 
Evaluation Criteria, Project 
Team Strength- 3. Landscape 
Architect: 
Landscape Architect- Mandatory 
Requirement- 10 years’ 
experience with 2 similar project 

Bidders Comment: 
i. We believe that a landscape 

architect need not have 
experience in town planning 
schemes, development plan, 
master plans, detailed layout 
plans, detailed area plans, 
central business district plans, 
growth center plans to 
showcase their competence. 
Further, it will be very difficult 
to find a Landscape Architect 
with such an experience. 
Hence, we request the client 
to relax the criteria to: 
10 years of experience with at 
least 2 projects of area more 
than 20 acres for landscape 
design. 

Regarding Bidder’s point no. (i): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

48 Page 65, Section 7- Annexures 
to RFP-A- Clause 2.6.4 Failure 
and Termination: 
In case of delay in the conduct of 
Consultancy services within the 
time fixed or in the event of 
repudiation of the contract, the 
Client reserves the right to recover 
damage for Breach of contract as 
indicated below:  
 

Bidders Comment: 
i. We request the following 

insertion:  
In case of delay, that is solely 
attributable to the Consultant, 
in the conduct of Consultancy 
services within the time fixed 
or in the event of repudiation 
of the contract, the Client 
reserves the right to recover 
damage for Breach of contract 
as indicated below: 

Regarding Bidder’s point no. (i): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

49 Page 69, Section 7- Annexure to 
RFP-B- Special Conditions of 
Contract 
 

Bidders Comment: 
i. The industry practice is to cap 

the liability of the consultant to 
the value of the contract. This 
provides a reasonable and 
limited liability against which 
the consultant can arrange for 
risk mitigation measures like 
insurance. Hence, we request 
that the restriction on the 
liability be explicitly provided 
in the contract, through the 
following insertion:  
“Notwithstanding anything to 

Regarding Bidder’s point no. (i): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 
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the contrary, the maximum 
aggregate liability of the 
Consultant shall not exceed 
the fees paid under this 
Contract.” 

Bidder No.5: Name – Design Point Consult Pvt. Ltd., Surat, Gujarat.  
50 

Page 10, Task 1: Inception 
Report: 
15 Days 

Bidders Comment: 
i. Additional 15 days for Task 1 

to be required 

Regarding Bidder’s point no. (i): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

ii. And same as mentioned at Sr. No. 5, 6 & 11 
above. 

51 Page 10, Task 2: Topographical 
Survey, Demarcation of Plot 
Boundaries / Reservation Plot:45 
Days 

Bidders Comment: 
i. Additional 45 days for Task 2 

to be required 

Regarding Bidder’s point no. (i): 
i.As per Sr. No. 5, 6 & 11 above. 
 

52 Page 10, Task 3: Record 
Collection, Demarcation of Plot 
Boundaries / Reservation Plot, 
Preparation of Base / Cadastral 
Map & Area Statement and Its 
Approval by Dy. SLR.:45 Days 

Bidders Comment: 
i. Additional 45 days for Task 3 

to be required 

53 

Point-2 

Bidders Comment: 
i. How many no. of land owners 

are within Phase1 and Phase-
2 area? 

Regarding Bidder’s point no. (i): 
i. As per the Preliminary Data available with 

MMRDA, there are approx. 35,000 nos. of 
Owners and approx. 9,300 land parcels/sub-
survey nos. The same shall be verified by 
the Bidder/Consultant. 

Bidder No.6: Name – All India Institute of Local Self Governance (AIILSG), Mumbai, Maharashtra.  
54 

The Lead Bidder and Consortium 
Partner (if any) individually shall 
have been in operation for a 
period of at least 10 years, prior to 
the last date of submission of bid.  

Bidders Comment: 
i. The Lead Bidder shall have 

been in operation for a period 
of at least 10 years, prior to 
the last date of submission of 
bid.  

Regarding Bidder’s point no. (i): 
i. The request submitted by the 

Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

55 (Submit minimum 3 selected 
projects which will be used for 
pre-qualification – at least 2 (two) 
development plans / master plans/ 
layout plans including preparation 
of Development Control 
Regulations (DCR) for a city and 
preparation of at least 1 Town 
Planning Scheme (TPS). Each 
project description must be 
followed by the work order and 
completion certificate is 
complete). Industrial Parks shall 
not be considered as projects for 
evaluation. 

Bidders Comment: 
i. Please consider Ongoing 

Work for preparation of 
Development Plan and 
preparation of Development 
Control Regulations. 

Regarding Bidder’s point no. (i): 
i.The request submitted by the 
Bidder/Consultant is not agreed, final shall 
be as mentioned in RFP document. 

56 The member of Consortium 
fulfilling the criteria laid out in item 
no. 6 shall have qualified and 
experienced multi-disciplinary 
team of at least 50 professionals 
on payroll / full time association. 
The professionals shall consist of 
qualified Architects, Town 
Planners, Urban Designers, 
Engineers, Landscape Architects, 
etc. 
 
 

Bidders Comment: 
i. Please mention what kind of 

documents are required to 
certify this clause. 

ii. Does it have to be self-
attested declaration or 
anything else. 

Regarding Bidder’s point no. (i): 
i. As mentioned in Section 5.5 Curriculum 

Vitae (CV) on page 52 of the RFP 
documents along with self attested proofs of 
Completion Certificates for works, 
certificates, appointment orders, etc.  

Additional Points. 
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57 

Page 10, Task & Payment 
Schedule 

------- 

Revised To: 
i. As per the changes at Sr. No. 5 & 6, the 

Task and Payment Schedule is revised 
and kept at the end of the Pre-Bid 
Queries.   

ii. Accordingly, the said changes shall be 
incorporated in the RFP at pages 10, 25, 
26 & 27. 

58 

Page 24, Deliverables, Time 
Period and Payment Schedule 

a. The Report is required to be 
submitted in Hard Copy as 
well as in Soft Copy format. In 
addition drawing shall be 
separately submitted in 
AutoCAD format. The 
Consultant shall ensure about 
the fonts used in maps, 
drawing etc. shall be easily 
printable.   

Revised To: 
The Report is required to be submitted in Hard 
Copy as well as in Soft Copy format. In 
addition drawing shall be separately submitted 
in AutoCAD format as well as GIS format. 
The Consultant shall ensure about the fonts 
used in maps, drawing etc. shall be easily 
printable.   

59 

Data for Bidders  ----------- 

MMRDA shall provide to the bidders the 
following data (On request of Bidders):   
i. Copy of DP Report, DCR, DP Plans for 27 

Villages (PDF/JPEG format). 
ii. The sanctioned Development Plan as per 

the Govt. Notification dt. 11.03.2015 (in 
PDF/JPEG format as available in this 
office) shall be made available to the 
Bidder/ Consultant (on their request), 
where as the Auto-Cad shall be provided 
to the Bidder/Consultant as an additional 
support(on their request). However, for 
authenticity or any discrepancy the 
Bidder/Consultant shall refer to the 
sanctioned Development Plan PDF/JPEG 
copy. 

iii. 7/12 extract compilation for 10 villages as 
available with MMRDA(in Excel format). 

iv. Copy of MR &TP Act 1966 (in PDF format). 
v. Rules Under The Maharashtra Regional  

and Town Planning Act 1966 (In PDF 
format). 

 
 

  



Revised Task & Payment Schedule 

Task Brief Description of Task Schedule 
Cumulative Time 

Period 
Payment % of 

total fees 

1 
Task 1: Inception Report 
(T = Start of Time Frame from signing of 
Contract/Agreement with the Bidder/Consultant) 

15 Days T+ 15 days 5 % 

2& 3 

Task 2 & 3: Topographical Survey, Demarcation of 
Plot Boundaries / Reservation Plot, Record 
Collection, Preparation of Base / Cadastral Map & 
Area Statement.  

90 Days T+ 105 days 20 % 

4 
Task 5: Concept Plan Alternatives & Assisting 
MMRDA in Declaration of Intention (A + B) 

45 Days 
T+ 150 days 

(Declaration of 
Intention Stage ) 

20 % 
 

5 
 

Task 6: Preparation of Final Proposals, Reports for 
Owners Meeting.  

30 Days T+ 180 days 10 % 

6 
Task 7: Conducting Owners Meeting and 
Preparation of Draft TPS u/s 61 of MR&TP Act, 1966.  
A. Preparing Notices. 

45 days T+ 225 days 10 % 

7 B. Consultation with Director, Town Planning, Pune 30 days T+ 255 days - 

8 
Task 8 : Publication of Draft TPS & receiving 
Suggestions & Objections 

45 days T+ 300 days 5 % 

9 
Task 9: Resolving Objections and Suggestions and 
Modifications to the TPS Plan 

30 Days T+ 330 days 20 % 

10 
Task 10: Submit the Draft TPS to State Govt. 
 

30 days 

T+ 360 days 
[i.e. 12 Months 
from Signing of 
Contract] 
 
(i.e. 7 Months from 
Declaration of 
Intention) 
 

10% 
(5% on 
submission of 
Draft Scheme 
to State Govt. 
and 5% on 
sanction of 
Draft TPS from 
State Govt.) 

11 

Task 11:  
Additional Support by the Consultant throughout 
the Assignment and after Sanction of Draft Scheme 
by the Govt. 

For a period of 2 years (i.e. 24 Man 
Months) from the date of Sanction of 
Scheme/s by the State Govt.  
(The Consultant’s Support Team shall 
consist of Senior Planner, Middle 
Level Planner & AUTOCAD cum GIS 
trained Draftsman. The said team 
shall be deployed by the Consultant 
for the duration of support period).  
In case the said period extends, then 
the same shall be done on 
negotiation basis, by prior intimation 
and MMRDA’s decision shall be 
binding on the Consultant. 

(The 
Consultant 
shall quote for 
this activity 
separately on 
Man-month 
basis.  
The said 
quoted Fee 
shall be 
Negotiable by 
MMRDA on 
mutual 
Agreement 
Basis. 

 

5. There were no other issues raised by the intending bidders except the above. 
 

6. These Minutes are issued with approval of the Metropolitan Commissioner, MMRDA.  
 

 

     Sd/  
          Senior Planner,  
Sub-Regional Office, Thane,  

           Planning Division, M.M.R.D.A. 


