

MUMBAI METROPOLITAN REGION DEVELOPMENT AUTHORITY
(A Govt. Maharashtra Undertaking)



Bandra – Kurla Complex, Bandra (E), Mumbai – 400 051. Tel : 26594000 Fax : 91-022-26594182 MMRDA Website : <https://mmrda.maharashtra.gov.in> MMRDA e-Tendering Portal : <https://etendermmrda.maharashtra.gov.in>

CORRIGENDUM- 3

This Corrigendum is in line with our Tender Notice No. MMRDA/Metro-PIU/0001089 for the work of “Appointment of Architect and Project Management Consultancy services for preparation of detailed design, Proof checking, Construction supervision, Quality Assurance, Quality control and Quality audit including Architectural services for construction of staff quarter at Mandale and Malvani Depot”.

The bidders are requested to take note of changes in

Sr. No.	Tender clause No.	Published as	Read as
1	III. General Contract Conditions Clause 6.4 Mode of Billing and Payment ; sub-clause (c)	The Employer shall cause the payment of the Consultants periodically as given in schedule of payment above within ninety (90) days after the receipt by the Employer of bills with supporting documents. Only such portion of a monthly statement that is not satisfactorily supported may be withheld from payment. Should any discrepancy be found to exist between actual payment and costs authorized to be incurred by the Consultants, the Employer may add or subtract the difference from any subsequent payments. Interest at the rate specified in the SC shall become payable as from the above due date on any amount due by, but not paid on, such due date. The final payment under this Clause shall be made only after the satisfactory completion of respective activity and as per the stages mentioned in the Billing Schedule.	The Employer shall cause the payment of the Consultants periodically as given in schedule of payment above within Forty Five (45) days after the receipt by the Employer of bills with supporting documents. Only such portion of a monthly statement that is not satisfactorily supported may be withheld from payment. Should any discrepancy be found to exist between actual payment and costs authorized to be incurred by the Consultants, the Employer may add or subtract the difference from any subsequent payments. Interest at the rate specified in the SC shall become payable as from the above due date on any amount due by, but not paid on, such due date. The final payment under this Clause shall be made only after the satisfactory completion of respective activity and as per the stages mentioned in the Billing Schedule.

Date: 29th December, 2017
Place: Mumbai

Sd/-
Executive Engineer
Metro-PIU