

**MUMBAI METROPOLITAN REGION DEVELOPMENT  
AUTHORITY  
(A Govt. of Maharashtra Undertaking)**



**1<sup>st</sup> Floor, A-wing, Old Administrative Building  
Mumbai Metropolitan Region Development Authority (MMRDA),  
Bandra Kurla Complex, Bandra (E), Mumbai – 400051  
Phone: 91(22) 26597552, Fax: 91(22)26597555  
Email: [metropiu.systems@mailmmrda.maharashtra.gov.in](mailto:metropiu.systems@mailmmrda.maharashtra.gov.in)  
Website: <https://mmrda.maharashtra.gov.in>**

**CORRIGENDUM - 3**

Corrigendum to Tender IFB No. MMRDA/MMRP/CA-33 for the work of **Design, Manufacture, Supply, Installation, Testing and Commissioning and Maintenance of Automatic Fare Collection (AFC) System for 52 Elevated Stations and AFC OCC, AFC Software Testing and Development Center (SDC) of Metro Line 2A (Dahisar East to D N Nagar), Line 2B (D N Nagar to Mandale) and Line 7 (Andheri East to Dahisar East) of Mumbai Metro Rail Project of MMRDA.**

Bidders are requested to take note of Addendum no. 2 and change in dates as follows:

| Published as   | Read as   |
|--|---|
| <b>Tender documents on sale</b><br>From <u>15.06.2018</u> to <u>21.08.2018</u> (up to 1200 hrs) on e-tendering portal of MMRDA.<br><a href="https://etendermmrda.maharashtra.gov.in">https://etendermmrda.maharashtra.gov.in</a><br>Tender document can only be obtained online after registration of tenderer on the e-tendering portal of MMRDA. | <b>Tender documents on sale</b><br>From <u>15.06.2018</u> to <b><u>29.08.2018</u></b> (up to 1200 hrs) on e-tendering portal of MMRDA.<br><a href="https://etendermmrda.maharashtra.gov.in">https://etendermmrda.maharashtra.gov.in</a><br>Tender document can only be obtained online after registration of tenderer on the e-tendering portal of MMRDA. |
| <b>Last date of issuing addendum</b><br><u>16.07.2018</u>  | <b>Last date of issuing addendum</b><br><b><u>08.08.2018</u></b>  |
| <b>Date &amp; time of Submission of Tender online</b><br><u>21.08.2018</u> up to 1500 hrs  | <b>Date &amp; time of Submission of Tender online</b><br><b><u>29.08.2018</u></b> up to 1500 hrs  |
| <b>Date &amp; time of Tender Closing</b><br>From <u>21.08.2018</u> (1501 Hrs) to <u>21.08.2018</u> (up to 1800 hrs)  | <b>Date &amp; time of Tender Closing</b><br>From <b><u>29.08.2018</u></b> (1501 Hrs) to <b><u>29.08.2018</u></b> (up to 1800 hrs)   |
| <b>Date &amp; time of online Control Transfer of Bid (Bidders Activity)</b><br><u>21.08.2018</u> (1801 hrs) to <u>23.08.2018</u> (1100hrs)   | <b>Date &amp; time of online Control Transfer of Bid (Bidders Activity)</b><br><b><u>29.08.2018</u></b> (1801 hrs) to <b><u>30.08.2018</u></b> (1100hrs)  |
| <b>Date &amp; time of opening of Tender online</b><br><u>23.08.2018</u> at 1101 hrs.   | <b>Date &amp; time of opening of Tender online</b><br><b><u>30.08.2018</u></b> at <b><u>1101</u></b> hrs.   |

**Date: 08/08/2018  
Place: Mumbai**

Sd/-  
Director (System)  
Metro-PIU, MMRDA