

**MUMBAI METROPOLITAN REGION DEVELOPMENT AUTHORITY  
(A Govt. Maharashtra Undertaking)**



Bandra-Kurla Complex, Bandra (E), Mumbai – 400 051.

Tel: 26594000 | Fax: 91-022-26594182.

MMRDA Portal: <https://mmrda.maharashtra.gov.in>

MMRDA e-Tendering Portal : <https://etendermmrda.maharashtra.gov.in>

**CORRIGENDUM No.: 02**

**Tender No. MMRDA/Metro-PIU/0001853; Contract No. MMRDA/ Metro-PIU/2019-20/CA-81: Construction of Staff Quarters at Malavani, Mumbai**

Sr. No.	Tender Schedule	Bidder Schedule	Published As		Revised	
			Start Date & Time	End Date & Time	Start Date & Time	End Date & Time
01	Tender Authorization and Publishing	-----	20-09-2019 1938 Hrs.	20-09-2019 2100 Hrs.	20-09-2019 1938 Hrs.	20-09-2019 2100 Hrs.
02	-----	Tender Document Download	20-09-2019 2101 Hrs.	26-11-2019 1600 Hrs.	20-09-2019 2101 Hrs.	11-12-2019 1600 Hrs.
03	-----	Bid Preparation and Submission	20-09-2019 2101 Hrs.	26-11-2019 1700 Hrs.	20-09-2019 2101 Hrs.	11-12-2019 1700 Hrs.
04	Tender Closing	-----	26-11-2019 1701 Hrs.	26-11-2019 1800 Hrs.	11-12-2019 1701 Hrs.	11-12-2019 1800 Hrs.
05	-----	Online Control Transfer of Bid	26-11-2019 1801 Hrs.	27-11-2019 1900 Hrs.	11-12-2019 1801 Hrs.	12-12-2019 1900 Hrs.
06	Opening Envelope A - Tender Fees, EMD	-----	29-11-2019 1100 Hrs. (If possible)	29-11-2019 1800 Hrs. (If possible)	16-12-2019 1100 Hrs. (If possible)	16-12-2019 1800 Hrs. (If possible)
07	Opening Envelope B - Technical Bid	-----	29-11-2019 1100 Hrs. (If possible)	29-11-2019 1800 Hrs. (If possible)	16-12-2019 1100 Hrs. (If possible)	16-12-2019 1800 Hrs. (If possible)
08	Opening Envelope C - Financial Bid	-----	29-11-2019 1100 Hrs. (If possible)	29-11-2019 1800 Hrs. (If possible)	16-12-2019 1100 Hrs. (If possible)	16-12-2019 1800 Hrs. (If possible)

Date: 26-11-2019  
Place: Mumbai

Sd/-  
Director (Projects)  
Metro-PIU, MMRDA