



**MUMBAI METROPOLITAN REGION
DEVELOPMENT AUTHORITY**

Wadala Monorail Depot, Next Anik Bus Depot, Wadala (EAST),
MUMBAI – 400 037

Monorail – Project Implementation Unit

CORRIGENDUM – 2

Date: 07/01/2020

Corrigendum to “Annual Rate Contract for Repairing of Signalling Equipment/Component both wayside and on-board for Monorail.”

Bidders are requested to take note of CORRIGENDUM – 2 for change in schedule as mentioned below:

Sr. No.	Tender Schedule	Bidder Schedule	Start Date & Time	End Date & Time
1.	Tender Authorization and Publishing	-----	07/01/2020 12.00	07/01/2020 12.15
2.	-----	Tender Document Download	07/01/2020 12.16	21/01/2020 16.00
3.	-----	Bid Preparation and Submission	07/01/2020 12.16	21/01/2020 16.00
4.	Tender Closing	-----	21/01/2020 16.01	21/01/2020 18.00
5.	-----	Online Control Transfer of Bid	21/01/2020 18.01	22/01/2020 18.00
6.	Opening Envelope A – Tender Fees, EMD	-----	23/01/2020 10.00	14/02/2020 18.00
7.	Opening Envelope B – Technical Bid	-----	23/01/2020 10.00	14/02/2020 18.00
8.	Opening Envelope C – Financial Bid	-----	23/01/2020 10.00	14/02/2020 18.00

It is part and parcel of the tender document.

Sd/-

Chief Operating Officer,
Monorail - PIU, MMRDA
Mumbai – 400 037