


MUMBAI METROPOLITAN REGION DEVELOPMENT AUTHORITY (A Govt. Maharashtra Undertaking)	
	Bandra-Kurla Complex, Bandra (E), Mumbai – 400 051. Tel: 26594000 Fax: 91-022-26594182. MMRDA Portal: https://mmrda.maharashtra.gov.in MMRDA e-Tendering Portal : https://etendermmrda.maharashtra.gov.in

CORRIGENDUM No.: 01

Tender No. **Contract No.MMRDA/7/MMRP/CA-90**: Design, Engineering, Manufacture, Supply, Storage, Civil Work, Erection of Suitable Structure, Testing & Commissioning of Roof Top Solar PV Project Including Operation and Comprehensive Maintenance (O&M) of the Project in RESCO Model for a Period of 25 Years at Station/Site of Mumbai Metro Rail Project for Line 7 & 2A totalling around 4.43 MWp.

Sr. No.	Tender Schedule	Bidder Schedule	Published As		Revised	
			Start Date & Time	End Date & Time	Start Date & Time	End Date & Time
01	Tender Authorization and Publishing	-----	12-02-2020 03:10 PM	12-02-2020 04:00 PM	12-02-2020 03:10 PM	12-02-2020 04:00 PM
02	-----	Tender Document Download	12-02-2020 04:01 PM	26-03-2020 12:00 PM	12-02-2020 04:01 PM	21-04-2020 12:00 PM
03	-----	Bid Preparation and Submission	12-02-2020 04:01 PM	26-03-2020 12:00 PM	12-02-2020 04:01 PM	21-04-2020 12:00 PM
04	Tender Closing	-----	26-03-2020 12:01 PM	26-03-2020 03:00 PM	21-04-2020 12:01 PM	21-04-2020 03:00 PM
05	-----	Online Control Transfer of Bid	26-03-2020 03:01 PM	27-03-2020 10:30 AM	21-04-2020 03:01 PM	22-04-2020 10:30 AM
06	Opening Envelope A - Tender Fees, EMD	-----	27-03-2020 11:00 AM	27-03-2020 06:00 PM	22-04-2020 11:00 AM (If Possible)	22-04-2020 06:00 PM (If Possible)
07	Opening Envelope B - Technical Bid	-----	27-03-2020 11:00 AM	27-03-2020 06:00 PM	22-04-2020 11:00 AM (If Possible)	22-04-2020 06:00 PM (If Possible)
08	Opening Envelope C - Financial Bid	-----	27-03-2020 11:00 AM	27-03-2020 06:00 PM	22-04-2020 11:00 AM (If Possible)	22-04-2020 06:00 PM (If Possible)

Date: 24 .03.2020
Place: Mumbai

Sd/-
Sr.Director System (Integraion)
Metro-PIU, MMRDA