

**MUMBAI METROPOLITAN REGION DEVELOPMENT AUTHORITY
(A Govt. Maharashtra Undertaking)**



Bandra-Kurla Complex, Bandra (E), Mumbai – 400 051.

Tel: 26594000 | Fax: 91-022-26594182.

MMRDA Portal: <https://mmrda.maharashtra.gov.in>

MMRDA e-Tendering Portal : <https://etendermmrda.maharashtra.gov.in>

CORRIGENDUM No.: 02

Contract No. CA-71/MRS2: DESIGN, MANUFACTURE, SUPPLY, TESTING AND COMMISSIONING OF 234 Nos. STANDARD GAUGE CARS INCLUDING TRAINING OF LINE 4 AND EXTENSION CORRIDOR [WADALA - KASARVAVALI -GAIMUKH] OF MUMBAI METRO RAIL PROJECT OF MMRDA.

Sr. No.	Tender Schedule	Bidder Schedule	Published As Corrigendum No. 1		Revised	
			Start Date & Time	End Date & Time	Start Date & Time	End Date & Time
01	Tender Authorization and Publishing	-----	03.01.2020 05:05 PM	06.01.2020 10:00 AM	03.01.2020 05:05 PM	06.01.2020 10:00 AM
02	-----	Tender Document Download	06.01.2020 10:01 AM	08.04.2020 12:00 PM	06.01.2020 10:01 AM	08.04.2020 14.05.2020 12:00 PM
03	-----	Bid Preparation and Submission	06.01.2020 10:01 AM	08.04.2020 12:00 PM	06.01.2020 10:01 AM	08.04.2020 14.05.2020 12:00 PM
04	Tender Closing	-----	08.04.2020 12:01PM	08.04.2020 01:00 PM	08.04.2020 14.05.2020 12:01PM	08.04.2020 14.05.2020 01:00 PM
05	-----	Online Control Transfer of Bid	08.04.2020 01:01 PM	09.04.2020 10:59 AM	08.04.2020 14.05.2020 01:01 PM	09.04.2020 15.05.2020 10:59 AM
06	Opening Envelope A - Tender Fees, EMD	-----	09.04.2020 11:00 AM	09.04.2020 06:00 PM (If possible)	09.04.2020 15.05.2020 11:00 AM	09.04.2020 15.05.2020 06:00 PM (If possible)
07	Opening Envelope B - Technical Bid	-----	09.04.2020 11:00 AM	09.04.2020 06:00 PM (If possible)	09.04.2020 15.05.2020 11:00 AM	09.04.2020 15.05.2020 06:00 PM (If possible))
08	Opening Envelope C - Financial Bid	-----	09.04.2020 11:00 AM	09.07.2020 06:00 PM (If possible)	09.04.2020 15.05.2020 11:00 AM	09.07.2020 15.07.2020 06:00 PM (If possible))

Date: 06.04.2020

Place: Mumbai

Sd/-

Sr. Director (System) Integration
Metro-PIU, MMRDA