

MAHA MUMBAI METRO OPERATION CORPORATION LIMITED

(A Government of Maharashtra PSU)

4th Floor, NaMTTRI Building, Adjoining New MMRDA building,

Bandra-Kurla Complex, Bandra (E), Mumbai – 400 051.

Website: <https://mmrda.maharashtra.gov.in>

Corrigendum No. 01

(Revised Tender Schedule)

Corrigendum to. E Tender no. MMRDA/MMMOCL/0002379 for

Construction of Polyhouse and Agro Shed to grow plants under controlled environment including supply of plants etc. & their maintenance at Charkop Metro Depot for a period of two years.

Sr No.	Tender Schedule	Bidder Schedule	Original Start Date and Time	Original End Date and Time	Revised Start Date and Time	Revised End Date and Time
1		Tender document download	06.03.2021 18.01 hrs	05.04.2021 18.00 hrs.	06.03.2021 18.01 hrs	19.04.2021 18.00 hrs.
2		Bid Preparation and Submission	06.03.2021 18:01 hrs	05.04.2021 18.00 hrs	06.03.2021 18:01 hrs	19.04.2021 18.00 hrs
3	Tender Closing	-	07.04.2021 10.01 hrs.	07.04.2021 15.00 hrs.	20.04.2021 15.00 hrs	20.04.2021 18.00 hrs
4		Online Control Transfer of Bid	07.04.2021 15.01 hrs	08.04.2021 15.00 hrs	20.04.2021 18.01 hrs	22.04.2021 15:00 hrs
5	Opening Envelope A - Tender Fees, EMD		08.04.2021 15.01 hrs	08.04.2021 18.00 hrs	22.04.2021 15.01 hrs	22.04.2021 18.00 hrs
6	Opening Envelope B - Technical Bid		08.04.2021 15.01 hrs	08.04.2021 18.00 hrs	22.04.2021 15.01 hrs	22.04.2021 18.00 hrs
7	Opening Envelope C - Financial Bid		Date to be advised later		Date to be advised later	

For any help for uploading & downloading the e-Tender, please directly contact MMRDA's e-tendering service desk at the following the address: etenderhelp@mailmmrda.maharashtra.gov.in or call on **022-26597445**.

NO. : MMMOCL-12012(13)/4/2021-Electrical

Date: 06.04.2021

Sd/-

Place: Mumbai

**A. K. Bharadwaj
General Manager (Maintenance)**