

**MUMBAI METROPOLITAN REGION DEVELOPMENT AUTHORITY
(A Govt. Maharashtra Undertaking)**



Bandra-Kurla Complex, Bandra (E), Mumbai – 400 051.
Tel: 26594000 | Fax: 91-022-26594182.
MMRDA Portal: <https://mmrda.maharashtra.gov.in>
MMRDA e-Tendering Portal : <https://etendermmrda.maharashtra.gov.in>

CORRIGENDUM No.: 03

Tender Package: MMRDA/4 & 4A/CA76 – “Design, Manufacture, Supply, Installation, Testing and Commissioning of Telecommunication Systems for Main lines & Depot of line 4 and Extension corridor [Wadala - Kasarvadavali -Gaimukh] of Mumbai Metro Rail project of MMRDA”

Sr. No.	Tender Schedule	Bidder Schedule	Corrigendum 2		Corrigendum 3	
			Start Date & Time	End Date & Time	Start Date & Time	End Date & Time
01	Tender Authorization and Publishing	-----	09.03.2021 12:00 PM	16.03.2021 10:00 AM	09.03.2021 12:00 PM	16.03.2021 10:00 AM
02	-----	Tender Document Download	16.03.2021 10:01 AM	15.06.2021 12:00 PM	16.03.2021 10:01 AM	15.06.2021 13.07.2021 12:00 PM
03	-----	Bid Preparation and Submission	16.03.2021 10:01 AM	15.06.2021 12:00 PM	16.03.2021 10:01 AM	15.06.2021 13.07.2021 12:00 PM
04	Tender Closing	-----	15.06.2021 12:01PM	15.06.2021 01:00 PM	15.06.2021 13.07.2021 12:01PM	15.06.2021 13.07.2021 01:00 PM
05	-----	Online Control Transfer of Bid	15.06.2021 01:01 PM	16.06.2021 10:59 AM	15.06.2021 13.07.2021 01:01 PM	16.06.2021 14.07.2021 10:59 AM
06	Opening Envelope A - Tender Fees, EMD	-----	16.06.2021 11:00 AM	16.06.2021 06:00 PM (If possible)	16.06.2021 14.07.2021 11:00 AM	16.06.2021 14.07.2021 06:00 PM (If possible)
07	Opening Envelope B - Technical Bid	-----	16.06.2021 11:00 AM	16.06.2021 06:00 PM (If possible)	16.06.2021 14.07.2021 11:00 AM	16.06.2021 14.07.2021 06:00 PM (If possible)
08	Opening Envelope C - Financial Bid	-----	16.06.2021 11:00 AM	16.06.2021 06:00 PM (If possible)	16.06.2021 14.07.2021 11:00 AM	16.06.2021 14.07.2021 06:00 PM (If possible)

Date: 10.06.2021
Place:Mumbai

Sd/-
Director (System)
Metro-PIU, MMRDA